CITY OF NEWTON
PURCHASING DEPARTMENT

CONTRACT FOR PUBLIC WORKS
(M.G.L. Ch. 30, Sec. 390M)

PROJECT MANUAL.:

MICRO-SURFACING OF ROADWAY S
INVITATION FOR BID #14-129

Bid Opening Date: June 5, 2014 at 10:30 a.m.

MAY 2014
Setti D. Warren, Mayor




CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #14-129

The City of Newton invites sealed bids from Contractors for:
MICRO-SURFACING OF ROADWAY'S
Bids will be received until: 10:30 a.m., Thursday, June 5, 2014
at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA 02459. Bids will not be

accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for bids. Immediately following the
deadline for bids, all bids received within the time specified will be publicly opened and read aloud.

Work under this contract includes the cleaning, general preparation and crack-sealing of the targeted roadway surfaces,
and for the subsequent application of approximately ten thousand five hundred (10,500) square yards of Type Il density
micro-surfacing material which is to be applied in two (2) courses to yield a final total thickness of one-half (1/2) inches in
depth. The Contractor is further advised that this work will involve extensive traffic control measures.

Contract Documents will be available online at  www.newtonma.gov/bids or for pick up at the Purchasing Department after
10:00 a.m., May 22, 2014. There is no charge for contract documents.

Only contractors qualified by the Massachusetts Department of Transportation (MassDOT) are eligible to bid. MassDOT
has provided a list of Prequalified Construction Contractors to the City of Newton. Bidders will be verified at time of Bid
Opening.

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including
all add alternates. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified
check, or a treasurer's or cashier's check issued by a responsible bank or trust company. Bidders are reminded that the bid deposit
covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be advised that to the extent
permitted by the law the City will retain all bid deposits for withdrawn bids.

All Bids must be submitted with one Original and one Copy.

The City of Newton will award the contract to the lowest eligible and responsible bidder. Please Note: this bid, in accordance with
the Chapter 303 Acts of 2008, contains Price Adjustments and new Prevailing Wage requirements. All bidders are required to
familiarize themselves with these terms and conditions before submitting a bid.

Time is of the Essence for this project. Anticipated start date is June 16, 2014. Time for completion is one hundred twenty
(120) calendar days from the Notice To Proceed. The successful bidder must be able to accommodate the City of Newton in
the scheduling of this work.

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M. Wages are subject to minimum wage rates determined
by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The schedule of wage
rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule will be updated
annually for all public construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any
updated prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order requests. The
successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set
forth in the Project Manual. The successful bidder will be required to furnish a Labor and Materials Payment Bond in the
amount of 50% of the contract total. Wages are paid to drivers for all “on-site” work.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON
Nicholas Read

Chief Procurement Officer
May 22, 2014
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the
Contract, General Requirements and Project Specification (collectively, referred to as the “Contract Documents”) and
the bid is made in accordance therewith.

2. The Bidder has visited the work site and is familiar with the local conditions under which the work has to be
performed.

Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests
if received by Friday, May 30, 2014 at 12:00 noon.

Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral instruction.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
bidding process.

Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening. If the bidder makes themselves known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and |INVITATION FOR BID #14-129|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation are
applicable to all City contracts for goods and services in excess of $50,000.00.
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3.3

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Bid
advised that to the extent permitted by law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the City/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside:

* GENERAL BID FOR: #14-129
* NAME OF PROJECT: Micro-Surfacing of Roadways
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

Date and time for receipt of bids is set forth in the Invitation for Bids.

Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.

Bids shall be submitted with one original and one copy. Be advised that a new Massachusetts law has been enacted that
required all employees who work on Massachusetts public works construcion sites must have no less than 10 hours of
OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004, which will become effective July 1, 2006.

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded
on or after July 1, 2006.

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who
is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

PRICE ADJUSTMENT CLAUSES CHAPTER 90 FUNDS

It is the intention of the City to include price adjustments in the award of this Contract. These price adjustments shall be for 1) Fuel
2) Liquid Asphalt and/or for 3) Portland Cement when such commodities have been determined to be integral components of the
work.

For those commodities designated to be paid as ‘differential” items then the special provision shall provide for a price adjustment
formula for the affected items. This adjustment shall be based on the difference between the Base Price and the Period Price
which shall be evaluated on a monthly basis, but price adjustments shall only be made if the monthly cost change exceeds +/- 5 per
cent. Subsequently each respective price adjustment shall be made as specified under each applicable and separate payment item.

IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment these
price adjustments may provide for additional compensation to the Contractor, or they may
otherwise result in a repayment to the City. The increase or a decrease in the value of the
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commodity, during the applicable payment period in which the goods and/or services were
rendered, shall be the determinant factor.

The City will refer to the Massachusetts Highway Department price adjustment tables as included in this bid package to establish
the base price and will be used for the actual period price.

Price Adjustment Clauses — to apply as follows:

Diesel and Gasoline — The Base Price, and the Period Price of fuel, shall be the derived average cost of Diesel Fuel and
Gasoline Fuel combined for each applicable payment period. Fuel adjustments shall apply to all work in the contract. The
Contractor, at their own election, may either choose to bid their fuel costs separately, or he may otherwise elect to incorporate
their fuel costs into separate payment items. In any event the Contractor’s final bid prices shall include the fuel costs for all
goods & services rendered under this contract.

Liquid Asphalt — See below

No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time by
the City.

ARTICLE 5 - ALTERNATES

5.1 Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

5.2

5.3

5.4

In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that Alternate.

Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

The City is soliciting prices for services and items for the Micro-Surfacing of Waban Street as set forth in attached Bid
Form 14-129 and Bid Item Sheets at pp. 69-73 below. It is the City’s intent to award one (1) contract to the respOnsible
andedigible bidder offering the lowest Total Bid Price . A contract will be awarded within sixty (60) days, Saturdays,
Sundays, and legal holidays excluded, after the opening of bids.

The City of Newton reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public
interest to do so.

The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or
any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
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harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.

7.5  Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

7.6 Inthe event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES

8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.
ARTICLE 9 - PROPRIETARY SPECIFICATIONS
9.1 The City may have used a proprietary specification to describe the supply for which is soliciting bids. Such specifications
are permitted under M.G.L. c. 30B, §14, provided that the Chief Procurement Officer has prepared a written statement

that no other manner of description suffices and the justification therefor.

9.2 The required determination and justification have been duly prepared, and a copy may be requested in accordance with
the Massachusetts Public Records Law, M.G.L. c. 66, 810.

END OF SECTION
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM #14-129

A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract
Documents and Project Manual supplied by the City of Newton entitled:

MICRO-SURFACING OF ROADWAY'S

for the contract price specified below, subject to additions and deduction according to the terms of the specifications.
There is no separate labor charge under this bid: unit prices shall include full compensation for all
labor, materials, tools and equipment, and all incidentals necessary to complete the work as specified
herein.

B. This bid includes addenda number(s) , , ) ,

C. The proposed Total Bid Price is:

DOLLARS ($ ).
(The figure inserted above shall be the Total Bid Price as computed on the Item Sheets attached hereto.)

COMPANY NAME:

D.  The undersigned has completed and submits herewith the following documents:

O Bidder's Qualifications and References Form, 2 pages
O Certificate of Non-Collusion, 1 page

O Debarment Letter, 1 page

0 IRS Form W-9, 1 page

o Signed Bid Form, 2 pages

O Item Sheets, 4 pages

0 A five percent (5%) bid deposit.

Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

F. The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal
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NOTE:

holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of
this bid and furnish a Payment bond of a surety company qualified to do business under the laws of the commonwealth
and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums for which are to
be paid by the contractor and are included in the contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to awards
made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to
the Prevailing Wage Rates, Price Adjustment Clauses, in accordance to Chapter 303 Acts of 2008.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

/
(Telephone) (FAX)

(E-mail address)

If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

* 9.

o ~ w D>

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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10.

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City in verification of the recitals
comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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City of Newton

Purchasing Department Telephone
Nicholas Read ¢ Chief Procurement Officer (617) 796-1220
1000 Commonwealth Avenue Fax:
Newton Centre, MA 02459-1449 (617) 796-1227
purchasing@newtonma.gov TDD/TTY

(617) 796-1089

Mayor
Setti D. Warren

Date

Vendor

Re: Debarment Letter for Invitation For Bid #14-129

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by
completing and signing this form.

Debarment:

Federal Executive Order (E.O.) 12549 “Debarment and Suspension® requires that all contractors receiving
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals
are not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any
Federal department or agency from doing business with the Federal Government.

| hereby certify under pains and penalties of perjury that neither I nor any principal(s) of the Company identified below is
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any federal department or agency.

(Name)
(Company)
(Address)
(Address)

PHONE FAX
EMAIL

Signature

Date

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.
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W-9
Form

{Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor D Corporation D Partnership
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) ™
D Other (see instructions) P

X Exempt
payee

Address (number, street, and apt. or suite no.)

Print or type

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3.

Social security number
| |

or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P>

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is not subject to the withholding tax on
foreign partners’ share of effectively connected income.
Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

¢ A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners' share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

e The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C -

THIS AGREEMENT made this day of in the year Two Thousand and Fourteen by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter referred
to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

ARTICLE 1.

ARTICLE 2.

ARTICLE 3.

ARTICLE 4.

STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

MICRO-SURFACING OF ROADWAYS

TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in
the Summary of Work (120 Calendar Days) and Specific Work Requirements of the Project Manual. Time is of
the essence with regard to this contract. Failure to complete within the time specified shall be subject to the
assessment of liquidated damages in accordance with the provisions contained in the Project Manual.

THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds a sum not to exceed:

$

CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

This CITY-CONTRACTOR Agreement;
The City's Invitation For Bid #14-129 issued by the Purchasing Department;

The Project Manual for: Micro-Surfacing of Roadways including the Instructions to Bidders; General
Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage Rate
Schedule(s) including any updated prevailing wage rate schedules if applicable; Price Adjustments; The
Supplementary Special Conditions; General Requirements and Project Specifications; and Drawings, if included
or referenced therein.

Addenda Number(s) ;

The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

Certificate(s) of Insurance and surety bond(s), if any, submitted by the CONTRACTOR in connection with this
Project;

Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after execution
of this CITY-CONTRACTOR Agreement.
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This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.

ARTICLES5. ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price
stated in Article 3 of this Agreement:

Alternates: N/A

ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR CITY OF NEWTON
By By.
Print Name Chief Procurement Officer
Title
Date Date
Affix Corporate Seal Here
By.
Commissioner of Public Works
Date

City funds in the amount of
are available in account number:
Approved as to Legal Form and

33N401M-586002 Character
| further certify that the Mayor, or his
designee, is authorized to execute contracts By

and approve change orders Associate City Solicitor

By
Comptroller of Accounts Date
Date CONTRACT AND BONDS APPROVED
By
Mayor or his designee
Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, 849A and requirements of the City, the undersigned acting on behalf of the Contractor certifies under
the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes including
payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Contractor has a
pending abatement application or has entered into a payment agreement with the entity to which such charges were owed),
reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number

or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of 2014 for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall pay
for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include
any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of 2014,

PRINCIPAL SURETY

BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)

ATTEST: ATTEST:
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CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT
FOR PUBLIC WORKS CONSTRUCTION

ARTICLE 1
Definitions

The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of the
work of this contract, acting directly or through properly authorized agents.

The word "Engineer," or "City Engineer," shall mean the City Engineer of the City of Newton, acting directly or
through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them.

The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his,
or their, legal representatives, successors or assigns.

The word "Plans" shall mean plans, and all related drawings, diagrams, profiles and specifications referred to and
included in the Project Manual for this contract.

The word "City" shall mean the City of Newton.
The word “Project” shall mean the services which are the subject of the Contract Documents.

The words “Subcontract” and Subcontractor” shall refer to project contracts between the Contractor and a
subcontractor, and the subcontractor thereunder.

The term “Substantial Completion” shall mean either that the work required by the contract has been completed
except for the work having a contract price of less than one per cent of the then adjusted contract price, or substantially all
of the work has been completed and opened to public use except for minor incomplete or unsatisfactory work items that do
not materially impair the usefulness of the work required by the contract.

ARTICLE 2
Plans, Drawings, Profiles

1.The work shall be done in accordance with Plans referred to in Article 1 and such further working and detail plans,
drawings and profiles as may be furnished from time to time by the Engineer. All said plans, general and detail, are to be
deemed a part of this contract, and the said Plans, specifications and contract are to be considered together, so that any work
mentioned in the contract, though not shown on the Plans, and any work shown on the Plans though not mentioned in the
contract, is to be provided by the Contractor as a part of this contract. Figured dimensions are to prevail over scale. All
things which in the opinion of the Engineer may fairly be inferred from the contract, Plans and specifications, are to be
executed by the Contractor as a part of the contract; and the Engineer shall be sole judge as to whether detail plans,
drawings and profiles conform to the Plans and the contract.

Discrepancy in Plans

2.The Contractor shall carefully examine all said Plans, profiles, drawings, specifications and orders; all figures,
dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work,
and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or
discrepancy to the Engineer for adjustment. Anything done on any part of the work for which special information or
drawing should be procured, unless done in accordance with such information or drawing, or anything done in relation to
which there is doubt or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public
authority, is to be redone if the Commissioner shall so direct.
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ARTICLE 3
Inspection

The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating
to the proper interpretation of the Plans, , the fitness of persons employed on the work or the number thereof, or the
suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall permit the
Commissioner and/or the Engineer and/or persons designated by them to enter upon the work and inspect the same at all
times and in all places, and shall provide safe and convenient facilities for making such entry and inspection.

ARTICLE 4
Change in Plans and Work

The City, acting through the Commissioner and upon his written order only, from time to time given to the Contractor
or his foreman, may change, increase or take away any part of the work, or change the specifications, Plans, drawings, form
or materials thereof. Any deduction or addition thereto is to be allowed, or paid for at a price to be determined, within not
more than 15 days of the completion of the change, by the City Engineer acting in the same capacity as an architect in a
building contract as between City and Contractor. Any demand for addition or deduction must be made in writing to the
City Engineer within seven (7) days of the time change was ordered.

ARTICLE5
Time and Manner of Doing the Work

1. The Contractor shall begin work upon receipt of written Notice to Proceed. Once begun the work shall be carried out in a
continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion
established by the Contract Documents.

2. The Contractor shall carry on the work in accordance with the requirements of law and of all other public
authorities, and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and
fees, give personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the
several parts which are given them to do.

Maintenance of Travel

3. As applicable, the Contractor shall conduct his work so as to interfere as little as possible with public travel, and
shall give property owners proper means of access to their property where existing access has been cut off by the work. The
Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is necessary to
close the street. The continuous length of the street occupied for the work shall be kept as short as possible, and no part of
the work shall be unnecessarily delayed. Wherever the Commissioner shall direct, trenches shall be bridged by the
Contractor in a proper and secure manner so as not to interrupt travel. Free access shall be maintained at all times to all
water gates, gas gates, and fire hydrants.

Abandonment of Work by Contractor

4. In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the
Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the
provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the
Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and by
contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not done
to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may use any
implements, machinery or materials on or about the work which are the property of the Contractor, charging the Contractor
any excess cost for completing the work, which excess cost the Contractor agrees to pay.
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ARTICLE 6
Compensation for Work

1. Subject to the provisions of Paragraph 10 of this Article, the price named in the proposal and accepted by the City shall be
paid by the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms, machinery
and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also for loss or
damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the elements, from
floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the same and for all
risks of every description connected with the work and for well and faithfully completing the work in the proper manner and
according to the plans and specifications and requirements of the Commissioner under them.

2. During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor during
the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month issue a
certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of his
contract.

3. The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month
for all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per
cent of the amount of such work and less any amounts due the City by the Contractor.

Final and Substantial Completion

4.Upon substantial completion of the work required by the Contract, the Contractor must present to the City Engineer written
certification that the work is substantially complete. Within 21 calendar days after such certification is presented, the City
Engineer shall present to the Contractor either a written declaration that the work is substantially complete or an itemized list of
incomplete or unsatisfactory work items sufficient to demonstrate that the work is not substantially complete. The City Engineer
shall include with such itemized list a date by which the work items must be completed, which date may not be earlier than the date
for substantial completion established in the Contract Documents. If the City Engineer does not respond as provided herein within
21 calendar days, then the date of the Contractor’s certification shall become the date for effective declaration of substantial
completion.

5. Within 15 calendar days after the effective declaration of substantial completion, the City Engineer shall send to the
Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory work items. Unless
delayed by causes beyond the Contractor’s control, with an extension of time granted pursuant to Article 8, the Contractor must
complete the work items within 45 calendar days after receipt of the list, or by the contractual completion date, whichever is later.
If the contractor fails to complete the work within the required time the City may, notwithstanding other rights and remedies at its
disposal, and upon seven days written notice to the Contractor terminate the contract and complete the incomplete or unsatisfactory
work items and charge the cost of same to the Contractor.

6. Within 65 calendar days following the effective declaration of substantial completion, the City Engineer shall issue to
the Commissioner who shall cause to be paid to the Contractor a substantial completion estimate which estimate shall consist of the
balance of the then current contract price less a one percent retention, the estimated cost to complete incomplete or unsatisfactory
work items, the value of any outstanding claims against the Contractor and the sum of all demands for direct payment made
pursuant to Article 12 herein, provided that until final acceptance, the City shall retain five percent of the value of all items planted
in the ground.

7. The Contractor shall provide written notice to the City Engineer when the work has been brought to final
completion. Within ten days following receipt of such notice, and providing his inspection shows no work items remain
incomplete or unsatisfactory, the City Engineer shall issue to the Commissioner a final certificate of the total amount of
work done and the money due the Contractor therefor, crediting thereon the amounts of the previous payments. In making
the final certificate, the City Engineer shall not be bound by any preceding certificate or estimate of the amount of work
done or materials furnished.

8. Within 30 calendar days following receipt of final completion, the City shall pay the Contractor, on the approval
of the Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final
certificate of the City Engineer less any indebtedness of the Contractor for incomplete or unsatisfactory work or claims
made by or against the City. If a claim or claims are made, or notice of liability given, such amounts due the Contractor
may be paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost, damage or
expense by reason of such claims.
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9. The City, on making any payment after the completion of the work, shall be released from all claim or liability to
the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act,
omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any sum
retained as aforesaid.

Extra Work

10. The Contractor shall be paid for any additions, or deductions as provided in Article 4, paragraph 1, and for extra
labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner,
calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in
the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the
Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only. For teams or trucks so furnished,
no payment shall be made to the Contractor beyond the current local rate as determined by the Commissioner in each case.
The direct cost of labor may include the cost of mechanics and laborers furnished and a reasonable proportion of the time of
the foreman and timekeeper, but it shall in no case include any charge for the use of tools, for establishment charges or for
time spent by the Contractor. The actual cost of insurance on extra pay rolls and of materials furnished for extra work, shall
be paid without any addition. The labor and materials so ordered shall constitute a part of the work to be done under the
contract; and all and singular the provisions of the contract shall apply to said labor and materials as if the same were
specified therein. The Contractor shall have no claim for the above mentioned extra labor and materials unless he furnishes
the details and bills therefor within one week after doing any such labor or furnishing any such materials.

11. No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is
presented to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to
know of, the acts and circumstances on which such claim is based.

12. A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with,
shall not be construed as a waiver of said provisions or any part thereof.

Contract Made Subject to Appropriations

13. This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the

sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto.
ARTICLE 7
Liguidated Damages

1. In case the work embraced in the contract shall not have been substantially completed by the date(s) stipulated
therein, the Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the
entire period of overrun until the work is substantially completed in accordance with the following Schedule of Deductions
and, in addition, the Contractor shall pay without reimbursement the entire cost of all traffic officers, railroad flagmen,
inspectors, or other personnel the City Engineer and/or the Chief Engineer of the railroad determines to be necessary during

the period of overrun of time.

SCHEDULE OF DEDUCTIONS

Original Contract Amount Daily Charge
From More Than To and Including Per Calendar Day
$0. $ 25,000. $ 30.

25,000. 50,000. 50.
50,000. 100,000. 100.
500,000. 1,000,000. 150.
1,000,000. 2,000,000. 200.
2,000,000. 300.
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2. In case the work covered by the contract shall not have been brought to final completion within 45 calendar days
following the date of declaration of substantial completion, the Contractor shall pay to the City of Newton as liquidated
damages the sum of $150.00 for each week or portion thereof during the period of overrun until the work is complete.

3. Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article
may be retained out of money belonging or owed to the Contractor in the hands and possession of or by the City of Newton.
It is agreed that this Article shall be construed and treated by the parties to the contract not as imposing a penalty upon said
Contractor for failing fully to complete said work as agreed on or before the time specified in the proposal, but as liquidated
damages to compensate said City of Newton for all additional costs incurred by it because of the failure of the Contractor
fully to complete said work on or before the date of completion specified in the proposal.

ARTICLE 8
Delays and Extensions of Time

1. If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes
in the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to
be beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for completion
may be extended for such reasonable time as the City Engineer may determine.

2. No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City
Engineer no later than 10 calendar days of the start of the occurrence or event giving rise thereto. Each such request must describe
the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the
work. The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the
Contractor within 10 days after receipt of the request. In his determination the City Engineer may either grant, deny, or modify the
length of the requested extension.

3. If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the Contract
extending the time for completion. No extension of time shall be deemed as granted until said Change Order has been duly
executed by the parties.

4. Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or
extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly
specifies that additional time is allowed in connection with the work under the change order. Once a Change Order has been
executed by the parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor
and/or extra materials are required by the Change Order will be denied by the City Engineer.

5. Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or after
the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City of
Newton of any of its rights under the contract. The Contractor remains liable for damages caused other than by delay.

ARTICLE 9
Lines and Grades

The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed
thereon, such lines, marks and directions relating to the work as the Commissioner or City Engineer shall from time to time
direct.

ARTICLE 10
Public Service Pipes and Conduits

1. The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or
within the lines of the work until such time as said public service corporations or the City assume the maintenance or
removal of said pipes or conduits. The Commissioner will notify such public service corporations to that effect on the
existence of such obstructions to the work being brought to his notice by the Contractor. The City will relocate either
temporarily or permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere
with the work contemplated in this contract. (This clause is not to be construed as applying to such pipes as may be readily
supported and protected during the progress of the work.) The cost of shutting off and turning on water in water mains
during blasting shall be assumed by the City.
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Protection of Existing Structures

2. All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the
excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be
restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in
repair until 6 months after the completion of the work. The Contractor shall provide suitable temporary channels for water
at all water courses. Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all
necessary arrangements with the railway company for doing any work which may affect the property of the company or
interfere with the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission or
neglect on his part, and shall pay all expenses of every kind incidental to this work.

Changing the Location of Existing Structures

3. Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other
structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work
of making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the
work done as determined by the Commissioner plus 15 per cent of such cost. In estimating such cost, no allowance shall be
made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any
overhead expenses except liability insurance.

ARTICLE 11
Co-operation with Other Contractors

The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by
contract or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the
progress of said other work; shall co-operate with other contractors or employees who may be doing work for the City, and
with public service corporations affected by the work, in arranging for storage places, connections, bracings, temporary
support for structures, repairs, etc.

ARTICLE 12
Subcontracts

1. The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all
specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such
specifications, terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such
Subcontract, and shall also provide that such Subcontract shall be terminated by the Contractor whenever the Commissioner
shall certify to him in writing that in his opinion the work of the Subcontractor is unnecessarily or unreasonably delayed or
that the Subcontractor has violated any of the provisions of this contract. The Contractor shall at once terminate such
subcontract if the Commissioner, after certifying as aforesaid, shall in writing direct the Contractor to make such
termination.

2. Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of all
Subcontracts on demand.

3. Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General
Conditions:

(a) Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to
each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any
amount specified in any court proceedings barring such payment and also less any amount claimed due from the
Subcontractor by the Contractor.

(b) Not later than the sixty-fifth day after each Subcontractor substantially completes his work in accordance with
the plans and specifications, the entire balance due under the Subcontract less amounts retained by the City as the estimated
cost of completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the City shall pay
that amount to the Contractor. The Contractor shall forthwith pay to the Subcontractor the full amount received from the
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City less any amount specified in any court proceedings barring the payment and also less any amount claimed due from the
Subcontractor by the Contractor.

(c) Each payment made by the City to the Contractor pursuant to subparagraphs (a) and (b) of this paragraph for
the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of the
Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such payment to each such
Subcontractor. If the City has received a demand for direct payment from a Subcontractor for any amount which has
already been included in a payment to the Contractor or which is to be included in a payment to the Contractor for payment
to the Subcontractor as provided in subparagraphs (a) and (b), the City shall act upon the demand as provided in this
section.

(d) If, within seventy days after the Subcontractor has substantially completed the Subcontract work, the
Subcontractor has not received from the Contractor the balance due under the Subcontract including any amount due for
extra labor and materials furnished to the Contractor, less any amount retained by the City, the demand shall be by a sworn
statement delivered to or sent by certified mail to the City , and a copy shall be delivered to or sent by certified mail to the
Contractor at the same time. The demand shall contain a detailed breakdown of the balance due under the Subcontract and
also a statement of the status of the completion of the Subcontract work shall be valid even if delivered or mailed prior to
the seventieth day after which the Subcontractor has substantially completed the Subcontract work. Within ten days after
the Subcontractor has delivered or so mailed the demand to the City and delivered or so mailed a copy to the Contractor, the
Contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the
City and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time. The reply shall contain
a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor and materials
furnished to the Contractor and of the amount due for each claim made by the Contractor against the Subcontractor.

(e) Within fifteen days after receipt of the demand by the City, but in no event prior to the seventieth day after
substantial completion of the Subcontract work, the City shall make direct payment to the Subcontractor of the balance due
under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any amount
(i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work (ii) specified in
any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any amount as
provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown
required by subparagraph (d). The City shall make further direct payments to the Subcontractor forthwith after the removal
of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph.

(f) The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in
Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the Contractor
and the Subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the amount in the
account, including accrued interest, as provided in an agreement between the Contractor and the Subcontractor or as
determined by decree of a court of competent jurisdiction.

(g) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing
account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the Contractor at the
time of receipt of a demand for direct payment from a Subcontractor and out of amounts which later become payable to the
Contractor and in the order of receipt of such demands from Subcontractors. All direct payments shall discharge the
obligation of the City to the Contractor to the extent of such payment.

(h) The City shall deduct from payments to a Contractor amounts which, together with deposits in interest-bearing
accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment received
from Subcontractors. All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the Contractor.

ARTICLE 13
Responsibility for Work-Contractor's Responsibility

The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its
agents, or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the
work; shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract
come to his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in
writing, assign or sublet any part of the contract except for the supply of materials and plant, or of anything to be done
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thereunder; shall, subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in
carrying on the contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all
suits and claims against them, or any of them, arising from the use of any invention, patent or patent right, material, labor or
implement, by or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in
carrying on the contract, or for any liability of any nature arising under the contract. The Contractor shall be solely
responsible and liable for, and shall fully protect and indemnify the City against all claims for damages to persons or
property occasioned by or resulting from blasting or other methods or processes in the work of construction, whether such
damages be attributable to negligence of the Contractor, his employees or his Subcontractor or otherwise.

ARTICLE 14
Lights--Guards

1. The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and
property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private places for
pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any obstruction made in a
public or private place in carrying on the contract, and maintain from the beginning of twilight through the whole of every
night, on or near the obstruction sufficient lights and guards to protect travelers from injury thereby, and if, after one
notification from the Commissioner that said lights and guards are not sufficient, the Contractor has not placed additional
lights and guards to the satisfaction of the Commissioner, the Commissioner shall have the right to take charge of that part
of the work at the expense of the Contractor. While the work is suspended he shall keep all roadways and sidewalks in
proper condition, and when the work is completed put the place and vicinity in proper condition and so leave them.

2. The Contractor shall provide proper means of access to property where the existing access is cut off by the
Contractor and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the
Contractor in carrying on the contract, unless the same has been permanently done away with, on approval of the
Commissioner, as being necessary to the proper carrying on of the contract.

ARTICLE 15
Guaranty

1. Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or
workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor. In
the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the
Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor.

2. Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation to
comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it give
him the right to deviate in any way from the details of design of the structure or the work.

ARTICLE 16
Defective Work and Materials

The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein
described, and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such work
and materials have been previously overlooked by the Engineer and accepted or estimated for payment. If the work or
materials, or any part thereof shall be found defective at any time before the final acceptance of the whole work, the
Contractor shall forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought upon
the ground for use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in
conformity with the specifications, the Contractor shall forthwith remove such materials from the vicinity of the work.
Nothing in this contract shall be construed as vesting in the Contractor any right of property in the materials used after they
have been attached or affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the
property of the City.
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ARTICLE 17
Employment of Labor

The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of the
United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not
obstruct any other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no
laborer or teamster, workman or mechanic working within this Commonwealth in the employ of the Contractor or
Subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the Contractor
shall be requested to, or required to, or work more than eight hours in any one calendar day. This contract is subject to all
the laws of the Commonwealth, and ordinances of the City and if any clause thereof does not conform to such laws and
ordinances, such clause shall be void and such laws and ordinances operated in lieu thereof.

ARTICLE 18
Laws and Regulations - Contractor to Comply with Law

The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal
ordinances, prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees
of any body or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed
in the work embraced in the contract. The Contractor shall at all times observe and comply with all existing and future acts,
ordinances, prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its employees
against any and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules, regulations,
orders or decrees, and against all violations of law by the Contractor or his agents or employees.

END OF SECTION
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B. The Contractor is
obiligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of $100 for each
day beyond the required submission date that such records are received, which amount shall be deducted from any amounts
to the Contractor from the City. In the event of chronic late submissions, the City shall report the same to the Office of the
Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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Maryann Larosee

From: MA Prevailing Wage <prevailingwages@state.ma.us>

Sent: Friday, May 16, 2014 5:29 PM

To:  Purchasing

Subject: Prevailing wage schedule for Wage Request number :20140516-047
Attachments: 20140516-047 pdf

To view and print Weekly Payroil & Compliance Forms Click on www.mass.gov/dols/pw

PLEASE NOTE: The attached Prevailing Wage Schedule is valid for 90 days. An Awarding Authority should re-request an
up to date Prevailing Wage Schedule if it has NOT opened bids or selected a contractor within 90 days of the issuance
date of the attached prevailing wage schedule.

Effective 3/18/10, prevailing wage schedules will include apprentice wages {expressed as a dollar figure) including the
required benefits pursuant to the prevailing wage law. Apprentice wages shall be no less than the published amounts.
Contractors that provide heaith and weifare, pension or supplemental unemployment benefits to apprentices, may
deduct the amount of those benefit contributions from the published wages. For further details please see DGS Opinion
Letter PW 2010-03-03.16.10(Dated March 18,2010)at www.mass.gov/dols.

*For MULTI-YEAR projects bid on or after 8/8/08, Awarding Authorities must request an Annual Update to this Prevailing
Wage Schedule each year for the duration of the project, no later than two weeks before the anniversary date of the
execution of the general contract. Annual updates are not required for projects that last LESS THAN ONE YEAR.

*For CM AT RISK projects {bid pursuant to GL c.149A), Awarding Authorities should request a Prevailing Wage Schedule
NOT sooner than 90 days hefore the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid opening
date for the FIRST “fast-track” Trade Contractor scope of work (e.g., site work, etc.}. For MULTI-YEAR CM AT RISK
projects bid on or after 8/8/08, Awarding Authorities also must request an Annual Update to this prevailing wage
schedule each year for the duration of the project.

Reguest Prevailing Wage Rates online at: www.mass.gov/dols/pw.

THIS IS A SYSTEM-GENERATED EMAIL. PLEASE DO NOT REPLY TO THIS EMAIL. TO CONTACT DLS REGARDING
PREVAILING WAGE MATTERS CALL 617.626.6953

APPROVAL/DENIAL COMMENTS

This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain
confidential and privileged information. Any unauthorized review, use, disclosure, or distribution is strictly prohibited
and may be the subject of legal action. If you are not the intended recipient, please contact the sender by reply e-mail
and destroy all copies of the original message. Thank you.
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

DEVAL L. PATRICK : As determined by the Director under the provisions of the RACHEL KAPRIELIAN
Govemor Secretay

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

HEATHER E, ROWE
Dimstor

Awarding Authority: City of Newton

Contract Number: #14-129 City/Town: NEWTON
Description of Work: Micro-Surfacing of Roadways

Job Loeation: Various Locations

Information abeut Prevailing Wage Schedules for Awarding Authorities and Contractors

»  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage
Request Number” on all pages of this schedule.

»  Awarding authorities must request an updated wage schedule from the Department of Labor Standards (*DLS”) if it has not
opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.

+  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. ¢. 149, §
27. Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project. The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with
M.G.L. c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

+  All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training
(DAT). Apprentices must keep histher apprentice identification card on hissher person during all work hours on the project. fan
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. If an
apprentice rate is not listed on the prevailing wage schedule for the trade in which an apprentice is registered with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade.

«  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projecits. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required fo request these updates no later than two weeks before the anniversary of the date the contract
was exectited by the awarding authority and the general contractor. Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to
27F “rental of equipment* contracts,

»  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports directly to the awarding authority and keep them on file for three years, Each weekly payroll report must contain; the
employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to
DLS. A sample of a payroll reporting form may be obtained at htep://www.mass.gov/dols/pw.

*  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953. )
*  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465. ‘

«  Failure of a contractor or subcontractor to pay the prevailing wage rafes listed on the wage schedule to all empioyees who
perform construction work on the project is a violation of the law and subjects the contractor or subconiractor to civil and eriminal
penalties.

Issue Date:  05/16/2014 Wage Request Number:  20140516-047
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Supplementat

Classification Effective Date Base Wage Health Pension Totat Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2013  $32.05  $9.41  $8.80 $0.00 $50.26
TEAMSTERS JOINT COUNCH. NO. 10 ZONE A
06/01/2014 $32.40  $941  $8.80 $0.00 $50.61
08/01/2014 $32.40  $9.91 $8.80 $0.00 $51.11
12/01/2014 $3240 $991  $9.33 $0.00 $51.64
06/01/2015 $3275  $9.91  $9.33 $0.00 $51.99
08/01/2015 $3275  $1041  $9.33 $0.00 $52.49
12/01/2015 $32.75  $1041 51008 $0.00 $53.24
06/01/2016 $33.25  $1041  $10.08  $0.00 $53.74
08/01/2016 $33.25  $1091  $10.08  $0.00 $54.24
. 12/01/2016 $33.25  $1091  $10.89  $0.00 $55.05
(3 AXLE) DRIVER - EQUIPMENT 12/01/2013 $32.12 $9.41 $8.80 $0.00 $50.33
TEAMSTERS JOINT COUNCIL NO. 19 ZONE A
06/01/20t4 $32.47  $9.41  $8.80 £0.00 $50.68
08/01/2014 $32.47  $9.91 38.80 $0.00 $51.18
12/01/20t4 $3247  $991  $9.33 $0.00 $51.71
06/01/2015 $32.82 $9.91  $9.33 $0.00 $52.06
08/01/2015 $32.82  sio41 $9.33 $0.00 $52.56
12/01/2015 $32.82  $1041  $10.08  $0.00 $53.31
06/01/72016  $33.32  $1041.  $10.08  $0.00 $53.81
08/01/2016 $33.32  $10.91 $10.08  $0.00 $54.31
12/01/2016 $3332  $1091 $10.89  $0.00 $55.12
(4 &5 AXLE) DRIVER - EQUIPMENT 12/01/2013 $32.24  $9.41 $8.80 $0.00 $50.45
TEAMSTERS JOINT COUNCIL NO. 18 ZONEA
06/01/2014 $32.59  $9.41 $8.80 $0.00 $50.80
08/01/2014 $32.59  $9.91  $8.80 $0.00 $51.30
12/01/2014 $32.59  $9.91 $9.33 $0.00 $51.83
06/01/2015 $32.94  $9.91  $9.33 $0.00 $52.18
08/01/2015 $3294  $1041  $9.33 $0.00 $52.68
12/01/2015 $3294  $1041  $10.08  $0.00 $53.43
06/01/2016 $33.44  $10.41  $10.08  $0.00 $53.93
08/01/2016 $33.44  $1091  S10.08  $0.00 $54.43
12/01/2016 $3344  $1091  $10.89  $0.00 $55.24
ADS/SUBMERSIBLE PILOT 08/01/2013  $84.21  $9.30  S$I817  $0.00 $112,18
PILE DRIVER LOCAL 36 (ZONE I) .
08/01/2014 $87.36  $9.80  $18.17  $0.00 $115.33.
08/01/2015 $9051  $9.80  $18.17  $0.00 $118.48
AIR TRACK OPERATOR 12/01/2013 $34.10  $730  $1270  $0.00 $54.10
LABORERS - ZONE 1
06/01/2014 $34.85  $730  $1270  $0.00 $54.85
12/01/2014 $35.60  $730  $1270  $0.00 $55.60
06/01/2015 $3635  $730  $1270  $0.00 $56.35
12/01/2015 $37.10  $730  $1270  $0.00 $57.10
06/01/2016 $37.85  $730  $1270  $0.00 $57.85
12/01/2016 $38.85  $730  $I1270  $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
Issue Date:  05/16/2014 Wage Request Number: 20140516-047 Page 2 of 39
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Supplemental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemployment
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2013 $30.68  $1040  $5.95 $0.00 $47.03
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
- 06/01/2014 $31.58 $1040 9595 $0.00 $47.93
12/01/2014 $3248  $1040  $5.95 $0.00 $48.83
06/01/2015 333.43 $10.40  $5.95 30.00 $49.78
. 12/01/2015 $34.38 $10.40 $5.95 $0.00 $50.73
ASPHALT RAKER 12/012013 33360  §7.30  $1270  $0.00 $53.60
LABORERS - ZONE 1 ;
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/61/2014 $35.10 §7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 336.60 $7.30 $12.70 30.00 $56.60
06/01/2016 33735 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates sec "Apprentice- LABORER"
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/012013 34049  $10.00 1418 $0.00 $64.67
OPERATING ENGINEERS LOCAL +
For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS”
BACKHOE/FRONT-END LOADER 12012013 34049  $10.00  $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates sco "Apprentice- OPERATING ENGINEERS”
BARCO-TYPE JUMPING TAMPER 12/01/2013 $33.60  $730  $1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2615 $35.85 $7.30 $12.70 $0.00 $55.85
- 121012015 $36.60 $7.30 $12.70 30.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 30.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER”
BLOCK PAVER, RAMMER / CURB SETTER 12/012013 $34.10 $7.30 $12.70 $0.00 $54.10
LABORERS - ZONE 1
06/01/2014 $34.85 $7.30 $12.70 30.00 $54.85
12/01/2014 $35.60 $7.30 $12.70 $0.00 355.60
06/01/2015 $36.35 $7.30 $12.70 30.00 $56.35
12/01/2015 $37.10 $7.30 $12.70 $0.00 $57.10
067912016 $37.85 $7.30 $12.70 $0.00 $57.85
12/01/2016 $38.85 $7.30 $12.70 $0.00 $58.85
For apprentice rates sec "Apprentice- LABORER™
BOILER MAKER 01/01/72010  $37.70  $697  $1L18  $0.00 $55.85
BOILERMAKERS LOCAL 29
Issue Date:  05/16/2014 ‘Wage Request Number: 20140516-047 Page 3 of 39
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Classification - Effective Date  Base Wage . Health  Pension Supplementat - qyiq1 Rate
. Unemployment

Apprentice - BOILERMAKER - Local 29

Effective Date - 01/01/2010 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $24.51 36.97 $11.18 $0.00 $42.66
2 65 ' $24.51 36.97 $11.18 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 75 $28,28 $6.97 $11.18 $0.00 $46.43
3 80 $30.16 $6.97 $11.18 $0.08 $48.31
6 85 $32.05 36.97 $11.18 $0.00 $50.20
7 % , $33.93 9697 $11.18 $0.00 $52.08
8 95 ’ $35.82 $6.97 $11.18 $0.00 $53.97

____________________________ —

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2014 $48.06 $10.18  $18.15 $0.00 §76.29

WATERPROOFING)

BRICKIAYERS LOCAL 3 (NEWTON) 08/012084  $4896  $10.18  $1822  $0.00 $77.36
02/01/2015 $49.52 $10.18 $18.22 $0.00 $77.92
08/01/2015 $50.42 $10.18 $18.29 $0.00 $78.89
02/0172016 $50.99  §10.18  $18.29 $0.00 $79.46
08/0122016 $51.89 $10.18 81837 $06.00 $80.44
02/0172017 $52.46 $10.18 $18.37 $6.00 $81.01

Issue Date:  05/16/2014 Wage Request Number:  20140516-047 . Page 4 of 39
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Supplemental

Classification Effective Date  Base Wage Health  Pension Unemployment Total Rate
Apprentice - BRICK/PLASTER/CEMENT MASON - Lacal 3 Newton
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.03 $10.18 $18.15 $0.00 $52.36
2 60 $28.84 $10.18 $18.15 $0.00 $57.17
3 70 $33.64 $10.18 $18.15 $0.00 $61.97
4 80 : $38.45 $10.18 $18.15 $0.00 $66.78
5 90 $43.25 $10.18 $18.15 $0.00 $71.58
Effective Date - 08/01/2014 i Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.48 $10.18 $18.22 $0.00 $52.88
2 60 ) $29.38 $10.18 $18.22 $0.00 $57.78
3 70 . $34.27 $10.18 $18.22 $0.00 $62.67
4 80 $39.17 $10.18 $18.22 $0.00 $67.57
5 90 $44.06 $10.18 $18.22 $0.00 $72.46
Note T T oo oo oo “"l
q |
Apprentice to Journeywarker Rafiorl:s T T T T T
BULLDOZER/GRADER/SCRAPER 12/012013  $40.11  $10.00 . $1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4 ,
For apprentice rates see " Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTFOM MAN 12/01/2013  $3445  $730  $1290  $0.00 $54.65
ABORERS - FOUNDATION AND MARINE 06/01/2014 - $3520  $7.30  SI290  $0.00 $55.40
12/01/2014 $35.95 $7.30 $12.90 $0.00 $56.15
06/01/2015 $36.70 $7.30 312,90 $0.00 $56.90
12/012015 $37.45 $7.30 $12.90 $0.00 $57.65
06/01/26816 $38.20 $7.30 $12.90 $0.00 $58.40
12/012616 $39.20 $7.30 $12.90 $0.00 $59.40
For apprentics rates s¢e " Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/01/2013 $33.30 $7.30 31290 . $0.00 $53.50
LABORERS - FOUNDATION AND MARINE 06/01/2014 $34.05 $7.30 $12.90 $0.08 $54.25
12/012614 $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.30 . 312.90 $0.00 $55.75
12/01/2015 $36.30  $7.30 $12.90 $0.00 $56.50
06/012016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice tates see "Apprentice- LABORER"
IssueDate: 05162014  WageRequestNamber: 20140516047 ) Page 5 of 39
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Supplemental Total Rate

Classification - : Effective Date  Base Wage Health  Pension
Unemployment - -
CAISSON & UNDERPINNING TOP MAN [2/612013  $3330  §730  $1290 . $0.00 $53.50
LABORERS - FOUNDATION AND MARINE
06/01/2014 $34.05 §7.30 $12.90 $0.00 354,25
12/01/2014 $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 §7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 $7.30 $12.90 $0.00 $56.56
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/0172016 $38.05 $7.30 $12.90 $0.00 $58.25
For spprentice rates see "Apprentice- LABORER”
CARBIDE CORE DRILL OPERATOR 12/012013  $33.60  $730  $1270  $0.00 $53.60
LABORERS - ZONE 1 :
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 §7.30 $12.70 30.00 $55.10
06/01/2015 335.85 $7.30 $12.70 30.00 $55.85
12/0172015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 §7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER*
CARPENTER 03/01/2014  $3478  $9.80  $1591  $0.00 $60.49
CARPENTERS -ZONE 2 (Fastern Massachusetts) .
09/012014 $35.55 $9.80 $15.91 50.00 $61.26
03/01/2015 $36.32 $9.30 $15.91 $0.00 $62.03
Issue Dater  05/16/2014 Wage Request Numbeis 20140516-047 Page 6 of 39
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Supplemental

Classification . Effective Date ' Base Wage  Health Pension Unemployment Total Rate
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - 03/01/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.39 $9.80 $1.57 $0.00 $28.76
2 60 $20.87 $9.80 $1.57 $0.00 $32.24
3 70 $24.35 $9.80 $11.20 $0.00 $45.35
4015 $26.09 $9.80 $11.20 $0.00 $47.09
5 80 . $27.82 $9.80 $12.77 $0.00 $50.39
6 80 $27.82 $9.80 $12.77 $0.00 $50.39
7 90 $31.30 $9.80 $14.34 $0.00 $55.44
8 90 $31.30 $9.80 $14.34 $0.00 $55.44
Effective Date-  09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 , $17.78 $9.80 $1.57 $0.00 $29.15
2 60 $21.33 $5.80 $1.57 30.00 $32.70
3 70 $24.89 $9.80 $11.20 $0.00 $45.89
4 s . $26.66 $9.80 $11.20 $0.00 $47.66
5 80 $28.44 $9.80 $12.77 $0.00 $51.01
6 80 $28.44 $9.80 $12.77 $0.00 $51.01
7 90 $32.00 $9.80 $14.34 $0.00 $56.14
8 90 $32.00 $9.80 $14.34 $0.00 $56.14
____________________________ —_
|Nntcs: ]
l 1
Kp;TEnEFe ;:J@Tnavaeﬁarm lg ___________________
CEMENT MASONRY/PLASTERING 017012014  $43.60.  $10.90 $1871  $1.30 $74.51
PRCRLATERSLOCAL 3 (VEWTON 07/01/2014  $43.77  $1090 $1871  $1.30 $74.68
01/01/2015 $44.69  $1090 $i1871  $1.30 $75.60
07/01/2015  $4529  $1090 $1871  $1.30 $76.20
01/0£/2016  $46.21  $10.90 ~ $1871  $130 $77.12

Issue Date:  05/16/2014 Wage Request Number: 20140516-047
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Supplemental

Classification Effective Date  Base Wage Health  Pension Unemployment Total Rate
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton) .
Effective Date - 01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.80 $10.90 $12.21 $1.30 $46.21
2 60 $26.16 $10.90 $13.71 $1.30 $52.97
3 65 $28.34 ) $10.90 $14.71 $1.30 $55.25
4 70 $30.52 $10.90 $is.7 $1.30 $58.43
57 $31270  $10.90 $16.71 $1.30 $61.61
6 80 $34.88 $10.90 $17.11 $1.30 $64.79
7 90 $39.24 $10.90 $18.71 $1.30 $70.15
Effective Datc -  07/01/2014 Supplemental
Step  percent - Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $21.89 $10.90 $12.21 $1.3¢ $46.30
2 60 $26.26 $10.90 $13.71 $1.30 $52.17
3 65 $28.45 $10.90 $i4.71 $1.30 $55.36
4 70 $30.64 $10.90 $15.71 $1.30 $58.55
5 75 $32.83 $10.90 $16.71 $1.30 $61.74
8 80 $35.02 $10.90 $17.71 $1.30 $64.93
7 %0 $39.39 $10.90 $18.71 $1.30 $70.30
Notess T T 7
! Steps 3,4 are 500 hrs. All other steps are 1,000 hrs. I
‘Kp[T'e'nE:g mtm_m;wm_'keﬁaﬁ_m s - - - "7
CHAIN SAW OPERATOR 12/61/2013  $33.60  $7.30  $1270  $0.00 $53.60
LABORERS - 20NE L 06/01/2014 $34.35 . $7.30 31270 $0.00 $54.35
12/01/2014 $35.10 $7.30 312,70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 - $7.30 $12.70 $0.00 3$56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 §7.30 312.70 $0.00 $58.35
For apprentics rates see "Apprentice- LABORER" B
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12012013 $4149  $10.00  SI4I8  $0.00 $65.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
g}%ﬁi&s‘s‘gﬁ Zl;gfz?;?lj 12/01/2013  $2811  $10.00 Si418  $0.00 $52.29
For apprentice rates sco "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE}) 01/01/2014 $4591  $7.85  $16.10  $0.00 $69.86
PAINTERS LOCAL 35 - 2ONE 2
07/01/2014 $46.76 $7.85 $16.10 $0.00 $76.71
01/01/2015 $47.66 $7.85 316.10 $0.00 §71.61
07/01/2015 $48.56 $7.85 516.10 $0.00 §72.51
01/01/2016 $49.51 $7.85 $16.10 $0.00 $73.46
07/012016 $50.46 $7.85 $16.10 $0.00 $74.41
91/01/2017 $51.41 $7.85 $16.10 $0.00 $75.36
IsucDate: OS/67014 Wage Request Numbor: 20140516047 . Page8of30
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Supplemental

Classification Effective Date Basc Wage Health  Pension Total Rate
. Unemployment
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $25.25 $7.85 v$3A66 $0.00 $36.76
L3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 $29.84 $7.85 $4.32 $0.00 $42.01
5 70 $32.14 $7.85 $1411 $0.00 $54.10
6 73 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
8 90 $41.32 $7.85 $15.44 $0.00 $64.61
Effective Date -  07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $23.38 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
360 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 53039 §7.85 $4.32 $0.00 $42.56
5 0 $32.713 $7.85 $1d.11 $0.00 $54.69
6 75 $35.07 $7.85 $14.44 50.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
3 90 $42.08 $7.85 $15.44 $0.00 $65.37
Wotes: T _i
E Steps are 750 hrs. |
e i — e . " — — — — — — — — — — ——rTa TS WS TR TTETTE . Yt ——  —  ——t  ——
Apprentice to Journeyworker Ratios1:1
DEMO: ADZEMAN 12/01/2013  $33.50  $730  $1270  $0.00 $53.50
LABORERS - ZONE 1 .
06/01/2014 33425 $7.30 $12.70 30.00 $54.25
12/01/2014 $35.00 $7.30 $12.70 30.00 $55.00
06/01/2015 $35.75 $7.30 $12.79 $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70 30.00 $56.50
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2013 $34.50 $7.30 $12.70 $0.00 $54.50
LABORERS - ZONE 1 ’
. 06/01/2014 $35,25 $7.30 $12.70 $0.00 $55.25
12/01/2014 $36.00 $7.30 $12.70 $0.00 $56.00
06/01/2015 $36.75 $7.30 $12.70 30.00 $56.75
12/01/2015 $37.50 $7.30 $12.70 $0.00 $57.50
For apprentice 1ates see “Apprentice- LABORER”
DEMO: BURNERS 12/012013  $3425  $7.30  $1270  $0.00 $54.25
LABORERS- ZONE 1 '
06/01/2014 $35.00 $7.30 $12.70 30.00 $55.00
12/01/2084 $35.75 $7.30 $12.79 $0.00 $55.75
06/01/2015 $36.50 $7.30 $12.70 - 30.00 356.50
12/01/2015 $37.25 $7.36 $12.79 30.00 $57.25
For apprentice rates see *Apprentice- LABORER*
Issue Date:  05/16/2014 ‘Wage Request Number: 20140516-047
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Supplementat

Classification Effective Date  Base¢ Wage - Health Pension Total Rate
Unemployment
DEMO: CONCRETE CUTTER/SAWYER 12/01/2013 $3450  $7.30 $12.70 $0.00 $54.50
IABORERS - ZONE T
06/01/2014 $3525  $7.30 $12.70  $0.00 $55.25
12/01/2014 $36.00  $7.30 $12.70  $0.00 $56.00
06/01/2015 $36.75.  $7.30 $1270  $0.00 $56.75
12/01/2015 $37.50  $7.30 $12.70  $0.00 $57.50
For apprentice rates se¢ "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 12/01/2013 $3425  §730  $I1270 $0.00 $54.25
LABORERS - ZONE |
06/01/2014 $35.00  $7.30 $12.70  $0.00 $55.00
12/01/2014 $35.75 © $7.30 $1270  $0.00 $55.75
06/01/2015 $36.50  $7.30 $12.70  $0.00 $56.50
12/01/2015 $3725  $7.30 $1270  $0.00 $57.25
For apprentice rates ses "Apprentice- LABORER”
DEMO: WRECKING LABORER 12/01/2013 $33.50  $7.30 $1270  $0.00 $53.50
LABORERS - ZONE |
06/01/2014 $34.25  $7.30 $12.70  $0.00 $54.25
12/01/2014 $35.00  $7.30 $1270  $0.00 $55.00
06/01/2015 $35.75  $730 $12.70  $0.00 $55.75
12/01/2015 $36.50  $7.30 $1270  $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2013 $40.11 $16.00  $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see " Apprentice- OPERATING ENGINEERS”
DIVER 08/01/2013 $56.14  $9.80  S$18.17  $0.00 $84.11
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $58.24  $9.80 $18.17  $§0.00 - $86.21
08/01/2015 $60.34  $9.80 31817 $0.00 $88.31
DIVER TENDER 08/01/2013  $40.10  $9.80  S$I817  $0.00 $68.07
PILE DRIVER LOCAL 56 (ZONE I)
08/01/2014 $41.60  39.80 $18.17  $0.00 $69.57
08/01/2015 $43.10  $9.80 $18.17  $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2013 $60.15 $9.80 $18.17  $0.00 $88.12
PILE DRIVER LOCAL 36 {ZONE I)
08/01/2014 $62.40  $9.80 $18.17  $0.00 $90.37
08/01/2015 $64.65  $9.80 $18.17  $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2013 $84.21 $9.80 $18.17  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1}
08/01/2014 $8736  $9.80 £18.17  $0.00 $115.33
08/01/2015 $90.51 $9.80 $18.17  $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 03/01/2014 $44.45  $13.00 $14.68  $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12  $13.00 S1470  $0.00 $72.82
03/01/2015 $45.84  $13.00 S$i472  $0.00 $73.56
09/01/2015 $46.80  $13.00 $1475  $§0.00 $74.55
03/01/2016 $47.75  $13.00 $14.78  $0.00 $75.53
For apprentice rates see " Apprentice- ELECTRICTAN"
ELECTRICIAN 03/01/2014 $44.45  $13.00 $14.68  $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12  $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015 $46.80  $13.00 $14.75  $0.00 $74.55
03/01/2016 $47.75  $13.00 S1478  $0.00 $75.53
Issue Date: 05/16/2614 Wage Request Number; Page 10 of 39
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Supplemental Total Rate

Classification ' ' Eifective Date  Base Wage FHeaith  Pension -
Unemployment

Apprentice - ELECTRICIAN - Local 103

Effective Date - 03/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
i 40 $17.78 $13.80 ) $0.53 $0.00 $31.31
2 40 $17.78 $13.00 $0.53 $0.00 $31.31
3 45 $20.00 $13.00 $11.04 $0.00 $44.04
4 45 $20.00 $13.80 $11.04 $0.00 . $44.04
5 50 $22.23 $13.00 $11.37 $0.00 $46.60
6 35 $24.45 $13.00 $11.70 50.00 $49.15
7 60 $26.67 $13.00 $12.03 $0.00 $51.70
8 65 $28.89 $13.00 $12.37 $0.00 $54.26
9 70 $31.12 $13.00 $12.69 $0.60 $36.81
10 75 $33.34 $13.00 $13.03 $0.09 359.37

Effective Date - 09/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.05 $13.00 $0.54 $0.00 $31.59
2 40 - §18.05 $13.00 50.54 $0.00 $31.59
3 45 $20.30 $13.00 $11.05 $0.00 §44.35
4 45 $20.30 $13.00 $11.05 $0.00 $44.35
5 50 $22.56 $13.00 $11.38 $0.00 $46.94
6 55 $24.82 $13.00 $1n 50.00 $49.53
7 60 $27.07 $13.00 $12,04 $0.00 $52.11
8 65 $29.33 $13.00 $12.38 $0.00 $54.71°
9 70 $31.58 $13.00 $12.71 $0.00 $57.29

<1075 $33.84 $13.00 $13.05 $0.00 $59.89

Notes: : |
I App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

ELEVATOR CONSTRUCTOR 01/0t/2012 $5245 ° $8.78  $6.96 $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL 4
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Supplemenial Total Rate

Classification : * Effective Date Base Wage Health Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Focal 4
Effective Date - 01/01/2012

Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemploymeat Total Rate
1 50 $26.23 38.78 $0.00 $0.00 $35.0t
2 55 $28.85 $8.78 $6.96 $0.00 . i $44.59
3 65 ' $34.09° . 38.78 $6.96 $0.00 $49.83
4 0 $36.72 $8.78 $6.96 50.00 §52.46
5 30 $41.96 $8.78 $6.96 $0.00 $57.70
Notes: T T T T T T —I
! Steps 1-2 are 6 mos.; Steps 3-5 are 1 year |

ELEVATOR CONSTRUCTOR HELPER 01/61/2012 $38.59  $8.78 $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates se¢ "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR 12/61/2013 $33.60  $7.30  $1270  $0.00 $53.60

LABORERS - ZONE 1
06/01/2014  $3435  $7.30  $1270  $0.00 $54.35
12/612014  $3510  $7.30 81270 $0.00 $55.10
06/01/2015  $3585  $7.30  $1270  $0.00 $55.85
12/012015  $3660  $7.30  $1270  $0.00 $56.60
06/01/2006-  $37.35  $730  $1270  $0.00 $57.35
12/01/2016  $38.35  $7.30 81270 $0.00 $58.35

For apprentice rates see " Apprentice- LABORER”

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 05/01/2016  $38.87  §$10.00 51418 $0.00 $63.05
OPERATING ENGINEERS LOCAL 4

For apprentice rates see " Apprentice- OPERATING ENGINEERS"

FIELD ENG PARTY CHIEF-BLDG,SITE,HVY/HWY 05/01/2014  $30.29  $10.00 $1418  $0.00 $64.47
OPERATING ENGINEERS LOCAL 4

For apprentice rates sea "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE HVY/HWY 05/01/2014 $20,92 $1000  $14.18 $0.00 $45.10
OPERATING ENGINEERS LOCAL 4

For apprertice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER 03/01/2014 $44.45  $13.00 $14.68  $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014  $45.12  $13.00 $1470  $0.00 $72.82
03/01/2015  $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015  $46.80  $13.00 31475 $0.00 $74.55
03/01/2016  $47.75  $13.00 $1478  $0.00 $75.53

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE 03012014 $33.44  §13.00  $13.03  $0.00 $59.47
. | COMMISSIONING ELECTRICIANS

roc 103 09/01/2014  $33.84  $13.00 $13.05  $0.00 $50.89
03012015 $3438  §13.00 S13.06  $0.00 $60.44
09/01/2015  $3510  $13.00 SI3.08  $0.00 $61.18
03/601/2016  $3581  $13.00 $13.10  $0.00 $61.91

For apprentice rates see " Apprentice- TEEECOMMUNICATIONS TECHNICIAN™

FIREMAN (ASST. ENGINEER) 12/61/2013 $33.76 $10.00 $14.18 $0.00 $57.§4
OPERATING ENGINEERS LOCAL 4 ‘
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Supplemental Total Rate

Classification . . Effective Date  Base Wage  Health Pension
Unemployment
For apprentice rates see "Apprentics- OPERATING ENGINEERS”

FLAGGER & SIGNALER 12/01/2013  $20.50  $7.30  $1270  $0.00 $40.50

LABORERS - ZONE |
06/01/2014 $20.50 $7.30 $12.70 $0.00 $40.50
12/01/2014 $20.50 $7.30 $12.70 30.00 $40.50
06/01/2015 $20.50 §7.30 $12,70 $0.00 340.50
12/01/2015 $20.50 $7.30 $12.70 $0.00 $40.50
06/01/2016 $20.50 $7.30 $12.70 $0.00 $40.50
12/01/2016 $20.50 $7.30 $12.70 $0.00 $40.50

For apprentice rates see *Apprentice- LABORER"

FLOORCOVERER . 03/01/2014 339.87 $9.80 $16.96 30.00 366.63
FLOORCOVERERS LOCAL 2168 ZONE I

Apprentice - FLOORCOVERER - Local 2168 Zone |
Effective Date - 03/01/2014

. Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $19.94 $9.80 $1.79 $0.00 $31.53
2 55 : $21.93 $9.80 $1.79 $0.00 $33.52
3 60 $23.92 $9.80 $11.59 50.00 $45.31
4 63 $25.92 $9.80 $11.59 $0.00 $47.31
5 70 $27.91 $9.80 $13.38 $0.00 $51.09
6 75 $29.90 $9.80 $13.38 $0.00 $53.08
7 30 $31.90 $9.80 $15.17 $0.00 $56.87
8 85 $33.89 59.80 $i5.17 $0.00 $58.36

FORK LIFT/CHERRY PICKER 12/01/2013 $4049  $1000 $1418  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2013 $28.11 $1000  $14.18  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see “Apprentice- OPERATING ENGINEERS”

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2014 $35.41 $7.85 $16.10  $0.00 $59.36

22:5;3&80)@1 35 20NE2) 07/012014 33626  §7.85  $1610  $0.00 $60.21
01/M1/2015  $37.16  §785  $16.10  $0.00 $61.11
07/01/2015  $38.06  §7.85  $16.10  $0.00 $62.01
01012016 $39.01  $785  $16.10 $0.00 $62.96
07/01/2016  $39.96  $785  $16.10  $0.00 $63.91
01/01/2017  $4090  §7.85  $1610  $0.00 $64.86
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  -Pension
Unemployment

Apprentice - GLAZIER - Local 35 Zone 2
Effective Date -  01/01/2014

Supplentental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 S17.71 $7.85 $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
5 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 73 $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16
Effective Date - 07/01/22014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $18.13 $7.85 $0.00 $6.00 $25.98
2 55 $19.94 $7.85 $3.66 $0.00 $31.45
3 60 . $21.76 $7.85 $3.99 $0.00 $33.60
4 65 $23.57 $7.85 $4.32 $0.00 $35.74
5 70 $25.38 $7.85 $14.1t $0.00 $47.34
6 75 $27.20 $7.85 $14.44 $0.00 $49.49
7 80 $29.01 $7.85 $14.77 $0.00 $51.63
8 90 $32.63 $7.85 $15.44 $0.00 $55.92

Notes T T -11

l Steps are 750 hrs,

HOISTING ENGINEER/CRANES/GRADALLS 12/01/2013 $4049  $10.00  $1413  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
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Supplemental Total Rate

Classification - . Effective Date Base Wage Health Pension
. Unemploymient

Apprentice - OPERATING ENGINEERS - Local 4
Effective Date - 12/01/2013 '

Supplemental

Step  percent -Apprentice Bass Wage Health Pension Unemployment Total Rate
1 55 $22.27 $10.00 $0.00 $0.00 $32.27
2 60 $24.29 $10.00 $14.18 $0.00 $48.47
3 65 $26.32 $10.00 $14.18 $0.00 $50.50
4 70 $28.34 $10.00 $14.18 $0.00 "$52.52
5 75 $30.37 $10.60 $14.18 $0.00 $54.55
6 80 $32.39 $10.00 $14.18 $0.00 $56.57
7 85 $34.42 510,60 $14.18 $0.00 $58.60
8 920 $36.44 $10.80 $14.18 $6,00 $60.62

HVAC (DUCTWORK) : 0XB12014  $4276  $9.82  $1974 217 $74.49

SHEETMETAL WORKERS LOCAL 17 - A
08/01/2014 $43.61  $9.82  $19.74  s$2.17 $75.34
02/01/2015 $44.51  $982  $19.74 8217 $76.24
08/01/2015 $45.51  $9.82  $19.74  $2.17 $77.24
02/01/2016 $4651 - $9.82  $19.74  $2.17 $78.24

; 08/012016  $47.66  $9.82  §19.74  $2.17 $79.39
02/01/2017 34876  $9.82  $19.74  $217 $20,49
08/01/2017 $49.86  $9.82  $19.74  $2.17 $81.59
02/01/2018 $51.01  $9.82  $19.74  $2.17 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER”

HVAC (ELECTRICAL CONTROLS) 03/01/2014 34445 $13.00 51468 $0.00 $72.13

ELECTRICIANS LOCAL 103
09/01/2014 $45.12  $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015 $4630  $13.00 $1475  $0.00 $74.55
03/01/2016 $47.95  $13.00 81478 $0.00 $75.53

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 02/01/2084  $42.76  $9.82  $1974  $2.17 $74.49

SHEETMETAL WORKERS LOCAL 17+ A
08/01/2014 $43.61  $9.82  $19.74 3217 $75.34
02/01/2015 $4451  $9.82  $19.74  $2.17 $76.24
08/0/2015 $4551  $9.82 81974 3217 $77.24
02/01/2016 $4651  $982  $19.74 3217 $78.24
08/01/2016 $47.66  $982 81974  $2.17 $79.39
02/01/2017 $4876  $9.82  $19.74  s$2.17 $80.49
08/01/2017 $4986  $9.82  $19. 8217 $81.59
02/01/2018 $51.01 %982  $19.  $2.17 $82.74

For apprentica rates see "Apprentice- SHEET METAL WORKER”
HVAC (TESTING AND BALANCING -WATER) 03012013 $49.34  $875  S$1439  $0.00 $72.48
PIPEFITTERS LOCAL 537 : '
For apprentice rates see "Apprentice- PIPERITTER" or "PLUMBER/PIPEFITTER"
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Effective Date  Base Wage Health

Classification Pension 's,ul)p'm."mml . Total Rate
| st
HVAC MECHANIC 03/012013 34934 8875 -$1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentice tates se¢ "Apprentice- PIPEFITTER” or “PLUMBER/PIPEFITEER"
HYDRAULIC DRILLS 1210122013 $34.10  $7.30  $1270  $0.00 $54.10
LABORERS - ZONE 1
06/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
12/01/2014 $35.60 $7.30 $12.70 $0.00 $55.60
06/012015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01£2015 $37.10 $7.30 $12.70 $0.00 ©$57.10
06/01/2016 $37.85 $7.30 $12.70 $0.00 $57.85
12/012016 $38.85 $7.30 $12,70 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER" .
INSULATOR (PIPES & TANKS) 09/01/2013 $42.11  $1095  $1210  $0.00 $65.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
09/0172014 $44.11 51695 $12.10 $0.00 $67.16
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 09/01/2013 Supplementat
Step  percent ’ Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.06 $10.95 $9.00 $0.00 $41.01
2 60 $25.27 $10.95 $9.62 $0.00 $:45.84
3 70 $29.48 $10.95 $10.24 30.00 $50.67
4 30 $33.69 $10.95 $10.86 $0.00 $55.50
Effective Date - 09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $22.06 310.95 $9.00 30.00 $42.01
2 60 $26.47 $10.95 $9.62 50.00 $47.04
3 70 $30.88 $10.95 $10.24 $0.00 $52.07
4 30 $35.29 $10.95 $10.86 $0.60 $57.10
Notess ”ﬁl
E Steps are 1 year |
‘Apprentict fo Jowrneyworker Ratiesisd . T T T T T T
IRONWORKER/WELDER 0371602014 $41.19  $770  $19.25  $0.00 $68.14
IRONWORKERS LOCAL 7 (BOSTON AREA)
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Supplemental Total Rate

Classification : Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - /RONWORKER - Local 7 Boston
Effective Date -  03/16/2014

. Supplemental :
Step  percent Apprentice Base Wage Health - Pension Unemployment Total Rate
¢ 60 $2471 $7.70 $19.25 $0.00 $51.66
2 70 $28.83 $7.70 $19.25 $0.00 §55.78
3 75 $30.89 $7.70 $19.25 $0.00 $57.84
4 80 $32.95 $7.70 $19.25 $0.00 $59.90
5 85 $35.01 $7.70 $19.25 $0.00 $61.96
6 90 $37.07 $7.70 $19.25 $0.00 $64.02
Notes: T T T !
I ** Structural 1:6; Ornamental 1:4 ’
Rpprentce to Toumneywarker Rafors T TTTT T T T |
JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2013 33360 $730  $1270  $0.00 $53.60
IABORERS - ZONE 1
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/0172014 $35.10 $7.30 $12,70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 "$56.60
06/01/2016 $37.35 $7.30 $12.70 $6.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $6.00 $58.35
For appreatics rates seo "Apprentice- LABORER” '
LABORER } 12/01/2013 $3335  $730  $1270  $0.00 $53.35
LABORERS - ZONE 1
. 06/0/2014 $34.10 $7.30 $12.70 $0.00 $54.16
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 £7.30 $1270 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.60 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.18
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
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Suppiemental Total Rate

Classification - : Effective Date - Base Wage Heafth  Pension
Unemployment

Appreatice - LABORER - Zone |
Effective Date - 12/01/2013

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $20.01 $7.30 $12.70 $0.00 -$40.01
2 70 $23.35 $7.30 $12.70 ‘ $0.00 $43.35
3 80 $26.68 $7.30 $12.70 $0.00 $46.68
4 90 $30.02 $7.30 $12.70 $0.90 $50.02

Effective Date - 06/01/2014 Supplensental

Step  percent Apprentice Base Wage Healih Pension  Unemployment Total Rate
1 60 $20.46 $7.30 $12.70 $0.00 $40.46
2 70 $23.87 $7.30 $12.70 $0.00 $43.87
3 80 $27.28 $7.30 $12.70 $0.00 $47.28
4 90 $30.69 $7.30 $12.70 $0.00 $50.69

Notess T T T T —“I

LABORER: CARPENTER TENDER 12/01/2013  $3335  $7.30  $1270  $0.00 $53.35
LABORERS - ZONE 1 :
: 06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
12/01/2014 $34.85 $7.30 812,70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 30,00 $55.60
12/0172015 $36.35 $7.30 $12.70 30.00 $56.35
06/61/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/61/2016 $38.10 $7.30 $i2.10 $0.00 $58.10
For apprentice rates sce " Apprentice- LABORER”
LABORER: CEMENT FINISHER TENDER 12/01/2013  $33.35  $730  $1270  $0.00 $53.35
LABORERS - ZONE 1
06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
_12/0172014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 312,7(().\ 30.00 $56.35
06/01/2016 $37.10 $7.30 $12.7¢ $0.00 $57.10
12/61/2016 $38.10 $7.30 $12.70 $0.00 $58.10
For apprentics rates see "Appeentice- LABORER™ . .
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVE 12/6172013 $33.50 $7.30°7 $12.70 $0.00 $53.50
LABORERS - ZONE I ’
06/01/2014 $34.25 $7.30 $12.70 $0.00 $54.25
12/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
06/61/2015 $35.75 $7.30 $12.70 $0.00 $55.75
12/61/2015 $36.50 $7.30 $12.7¢ $0.00 $56.50
For apprentice rates see "Apprentice- LABORER”
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Supplemental Total Rate

Classification : ] Effective Date Base Wage Health  Pension
Unemployment
LABORER: MASON TENDER - 12/0i/2013  $3360  $7.30  $1270  $0.00 $53.60
LABORERS - ZONE i . .
06/01/2014 $34.35 $7.30 $12.70 $0.00 T $54.35
12/01/2014 $3510  $7.30  $1270 $0.00 $55.10
06/01/2015 ~ $3585  $730  $1270  $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 £0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see “Apprentice- LABORER™ ’ .
LABORER: MULTI-TRADE TENDER 12/01/2013 $33.35 37‘3() T %1270 $0.00 $53.35
LABORERS - ZONE 1 .
: 06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54A85‘
06/0172015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016  $37.10  $730  $1270  $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
For appreatice rates see “Appreatice- LABORER”
LABORER: TREE REMOVER 12/012013  $3335  $7.30  $1270  $0.00 $53.35
LABORERS - ZONE | :
06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
& 12/01/2014 $34.85 $7.30 $12.70 $0.00 © o $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/0172015 $36.35 $1.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 . $1270  $0.00 $57.10
. 12/0172016 $38.10 $7.30 $12.70 $0.00 $58.10
This classification applies to all treq work associated with the removal of standing trees, and trimming and semoval of branches and limbs when the work is not done for
a utility company for the pumpaose of operation, maintenance or repair of utility company equi For apprentice rates ses "4 ice- LABORER"
LASER BEAM OPERATOR 12/01/2013  $33.60  $7.30  $1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
R s 06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12,70 $0.00 $56.60
06/0122016 $37.35 $7.30 -$12.70 "$0.00 $57.35
12/0122016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates seo "Apprentice- LABORER”
MARBLE & TILE FINISHERS 02/012014  $36.66  $10.18  $1683  $0.00 $63.67
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2014 $37.37 $10.18  $16.90 $0.00 $64.45
. . 02/01/2015 $37.82 $10.18  $16.90 $0.00 $64.90
" e ' 08/01/2015 $38.53 $10.18  $16.97 $0.00 $65.68
’ 02/01/2016 $38.98 $10.18  $16.97 $0.00 $66.13
< T 08/01/2016 $39.68  $10.18  §17.05  .50.00 $66.91
ERS 02/0122017 $40.14 $10.18  $17.05 $0.00 $67.37
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Supplemental Total Rate

Classification Effective Date  DBase Wage Health Pension Unemployment
Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.33 $10.18 $16.83 $0.00 $45.34
2 60 $22.00 $10.18 $16.83 $0.00 $49.01
3 70 $25.66 $10.18 $16.83 $0.00 $52.67
4 80 $29.33 $10.18 $16.83 $6.00 $56.34
3 90 $32.99 $10.18 $16.83 $0.00 $60.00
Effective Date - 08/01/2014 Supplementa]
Step  percent Apprentice Base Wage Health Pension Enemployment Totat Rate
1 50 $18.69 $10.18 $16.90 $0.00 $45.77
2 60 $22.42 $10.18 $16.90 $0.00 $49.50
3 .70 - | %2616 $10.18 $16.90 $0.00 $53.24
4 80 $29.90 $10.18 $16.90 $0.00 $56.98
5 90 $33.63 $10.18 $16.90 $0.00 $60.71
Notess T T T T T T T T "”;
I
Apprentice to Journeyworker Ratio:1:3 .
MARBLE MASONS,TILELAYERS & TERRAZZ0O MECH 02/01/2014 $48.10 $10.18  §$18.15 $0.00 $76.43
ARCKLATERSLOCAL 3 MARBLE & THLE 03/01/2014  $49.00  $10.8  $1822  $0.00 $77.40
02/012015 $49.56 $10.18 $18.22 $0.00 $77.96 -
08/01/2015 $50.46 $10.18  §18.29 $0.00 $78.93
02/01/2016 $51.03 $10.18  518.29 $0.00 $79.50
08/01/2016 $51.93 $10.18 51837 $0.00 380.43
02/01/2017 $52.50 $10.18 $18.37 $0.00 $81.05
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Supplemental Total Rate

Classification Effective Date  Base Wage - Health Pension Unemployment
Apprentice - MARBLE-TILE-TERRAZZ0O MECHANIC - Local 3 Marble & Tile
Effective Date -  02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 30 $24.05 $10.18 $18.15 $0.00 $52.38,
2 60 $28.86 $10.18 $18.15 $0.00 $57.19
3 70 $33.67 $10.18 $18.15 $0.00 $62.00
4 80 $38.48 $10.18 $18.15 $0.00 $66.81
5 90 343.29 $10.18 $18.15 £0.00 $71.62
Effective Date - 08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24:50 $10.18 $18.22 $0.00 $52.90
2 60 $29.40 $10.18 $18.22 $0.00 $57.80
3 70 $34.30 $10.18 $18.22 $0.00 $62.70
4 30 $39.20 $10.18 $18.22 $0.00 $67.60
5 S 90 $44.10 $10.18 $18.22 $0.00 $72.50
Mowes: T ﬁl
I I
‘Kpmnac E}&n;wur_l‘_(erﬁ ﬂ“‘?l;: IN:“.S“ __ __________________
MECH. SWEEPER OPERATOR (ON CONST. SITES}) 12/01/2013 $40.11 $10.00 31418 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Appreatice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 12/01/2013 $40.11 81000 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 04/01/2014 $35.73  $9.80  $16.2t $0.00 $61.74
MILLFRIGHTSLOCAL 1121 - Zone 1 0012014 $36.68  $9.80  $1621  $0.00 $62.69
04/01/2015 $37.64 $9.80 $16.21 $6.00 $63.65
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Penston
Unemiployment
Apprentice - MILLWRIGHT - Local 1121 Zone 1
Effective Date - 04/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 55 $19.65 $9.80 $4.48 $0.00 '$33.93
2 65 $23.22 $9.80 $13.36 $0.00 $46.38
3 75 $26.80 $9.80 $14.18 $0.00 $50.78
4 85 $30.37 $9.80 $14.99 $0.00 $55.16
Effective Date - 10/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
R 35 $20.17 $9.80 $4.48 $0.00 $34.45
2 65 $23.84 $9.80 $13.36 $0.00 $47.00
3 75 $27.51 $9.80 $14.18 $0.00 $51.49
4 85 $31.18 $9.80 $14.99 $0.00 $35.97
Notest T T T T T T T F“!
!__ Steps are 2,000 hours !
Apprentice to Journeyworker Ratio:1:5
MORTAR MIXER 12/01/2013 $33.60  $7.30  $1270  $0.00 $53.60
LABORERS - ZONE 1
06/01/2014 $34.35 $7.30 $12.70 30.00 $54.35
12/01/2014 $35.10 §7.30 $12.70 50.00 $55.10
06/01/2015 33585 $7.30 $12.70 30.00 $55.85
12/01/2015 336.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 338.35 $7.30 $12.70 30.00 $58.35
For apprentice rates see “Apprentice- LABORER™
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2013 $20,96 $1000  $14.18 $0.00 $45.14
OPERATING ENGINEERS LOCAL 4
For apprentice rates sce "Apprentice- OPERATING ENGINEERS” .
OILER (TRUCK CRANES, GRADALLS) 12/01/2013 $24.43  $1000 $14.18  $0.00 $48.61
OPERATING ENGINEERS LOCAL 4
For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS"
OTHER POWER DRIVEN EQUIPMENT - CLASS T 12/01/2013 34011 $1000 51418 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
PAINTER (BRIDGES/TANKS) 01/01/2014 $45.91 $7.85 $16.10 30.00 $69.86
PAINTERS LOCAL 35 - ZONE 2
07/01/2014 $46.76 $7.85 $16.10 $0.00 $70.71
01/01/2015 $47.66 $7.85 $16.10 30.00 $71.61
07/01/2015 $48.56 §7.85 $16.10 $0.00 $72.51
01/01/2016 $49.51 87.85 $16.10 $0.00 $73.46
07/01/2016 350.46 $7.85 $16.10 $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10 . $0.00 $75.36
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T » S
- Classification : © EffectiveDate Base Wage THealth  FPension uppleniental ‘Tatal Rate

Unemployment

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date-  01/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $25.25 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 $29.84 $7.85 34.32 $0.00 $42.01
5 70 $32.14 $7.85 $14.11 $0.00 $54.10
6 75 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 30.00 $59.35
8 96 $41.32 $7.85 $15.44 $0.00 $64.61

Effective Date -  07/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 50 $23.38 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 30.00 $37.23
R $28.06 $7.85 $3.99 5000 $39.9
4 65 $30.39 $7.85 $4,32 $0.00 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 75 $35.07 $7.85 $14.44 $0.00 $57.36
7 80 < 83741 $7.85 $14.77 $0.00 $60.03
8 20 $42.08 $7.85 $15.44 $0.00 $65.37
Notes: T T T T T “;

| Steps are 750 hrs.

PAINTER (SPRAY OR SANDBLAST, NEW) * 01/01/2014 $36.81 $7.85 $16.10 $0.00 $60.76
* 1§ 30% or more of surfaces to be painted are new construction,

NEW paint rate shalf be used. P4INTERS LOCAL 35 - ZONE 2 0710172014 $37.56 $7.85 516.10 $0.00 $61.61
01/01/2015 $38.56 $7.85 $16.10 $0.00 $62.51
07/01/2015 $39.46 $7.85 $16.10 $0.00 $63.41
01/01/2016 $40.41 $7.85 $16.10 $0.00 $64.36
07/01/2016 $41.36 $7.85 $16.10 $0.00 $65.31
01/01/2017 $42.31 $7.85 $16.10 $0.00 $66.26
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Supplementat Total Rate

Classification Effective Date  Base Wage Health Pension Unemploynsent
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date ~ 8446112014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 $18.41 $7.85 $0.00 $0,00 $26.26
2 55 $20.25 $7.85 $3.66 $0.00 $31.76
3 60 $22.09 $7.85 $3.99 $0.00 $33.93
4 65 $23.93 $7.85 $4.32 $0.00 $36.10
5 70 $25.77 $7.85 $14.11 $0.00 $47.73
) 6 75 $27.61 $7.85 $14.44 $0.00 $49.90
7 80 $29.45 $7.85 $14.77 $0.00 $52.07
8 90 $33.13 $7.85 $15.44 $0.00 $56.42
Effective Date - 07/01/2014 Supplemeatal
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $18.83 $7.85 $0.00 $0.00 $26.68
2 55 $20.71 $7.85 $3.66 $0.00 $32.22
3 60 $22.60 $7.85 $3.99 $0.00 $34.44
4 65 ‘ $24.48 $7.85 $4.32 $0.00 $36.65
5 70 $26.36 $7.85 $14.11 $0.00 $48.32
6 75 $28.25 $7.85 $14.44 $0.00 $50.54
7 30 $30.13 $7.85 $14.77 $0.00 $52.75
8 90 $33.89 $7.85 $15.44 $0.00 $57.18
Notess T T —i
I Steps are 750 hrs. |
Tpﬁn?i?e E«Eﬂ?w(ﬁﬂﬁﬂt?ﬂ:l?l ___________________
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2014  $3487  $7.85  SI1610  $0.00 $58.82
PAINTERS LOCAL 35 - ZONE 2 07/01/2014 $35.72 $7.85 316.10 $0.00 $59.67
01/01/2015 $36.62 $7.85 $16.10 $0.00 $60.57
07/01/2015 $37.52 $7.85 $16.10 $0.00 $61.47
01/01/2016 $38.47 $7.85 $16.10 $0.00 $62.42
07/01/2016 $39.42 37.85 $16.10 $0.00 $63.37
01/01/2017 $40.37 37.85 $16.10 $0.00 $64.32
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Supplemental

Classification ' Effective Date Base Wage Health - Pensien Unémaploment Totai Rate
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Heaith Pension Unemployment Total Rate
1 50 $17.44 $7.85 ‘ $0.00 $0.00 $25.29
2 55 $19.18 $7.85 $3.66 $0.00 $30.69
3 60 $20.92 $7.85 $3.99 £0.00 $32.76
4 65 $22.67 $7.85 $4.32 $0.00 $34.84
S 70 - $24.41 $7.85 $1a.11 $6.00 $46.37
6 75 $26.15 §7.85 $i4.44 $0.00 $48.44
7 80 $27.90 $7.85 1477 $0.00 $50.52
8 90 $31.38 . $7.85 $15.44 $0.00 $54.67
Effective Date - 07/01/2014 Supplem;nlal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.86 $7.85 $0.00 $0.00 $25.71
2 55 $19.65 $7.85 33.66 T 30.00 $31.16
3 60 52143 §7.85 $3.99 30.00 $33.27
4 65 $23.22 $7.85 $4.32 $0.00 $35.39
5 ' $25.00 $7.85 $14.11 $0.00 $46.96
6 75 $26.79 $7.85 $14.44 $0.00 $49.08
7 80 $28.58 $7.85 $14.77 $0.00 $51.20
8 90 $32.15 $7.85 $15.44 $0.00 $55.44
______ e e,
]Notcs: ;
] Steps are 750 hrs. i
e e e e e e .
Apprentice to Journeyworker Ratio:1:1
PAINTER (TRAFFIC MARKINGS) 12/002013  $33.35 | §7.30  $1270  $0.00 $53.35
FARORERS - 20N L 06012014  $3410  $730  SI270  $0.00 $54.10
127012014 $34.85 $7.30 $12.70 $6.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/201t5 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
127012016 $38.10 $7.30 $12.70 $0.00 $58.10
For Apprentice rates see "Apprentice- LABORER™
PAINTER / TAPER (BRUSH, NEW) * ) 01/01/20t4 $35.41  $785  $1610  $0.00 $59.36
e o el oo, o 9626 S Sien s s
01/01/2015 $37.16 $7.85 $16.10 $0.00 $61.11
07/01/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplemental Total Rate

Classifieation : : Effective Date  Base Wage Health . Pension
Unemployntent

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 01/01/2014

Supplemental

Step ~ percent Apprentice Base Wage Health Pension Uremployment Total Rate
1 50 $17.71 $7.85 $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 ' $23.02 5785 $4.32 $0.00 $35.19
5 70 $24.79 $7.85 $14.11 $0.00 $36.75
6 75 $26.56 $7.85 $14.44 $0.00 $48.85
7 80" $28.33 $7.85 $14.77 $0.00 $50.95
3 90 $31.87 $7.85 $15.44 $0.00 3$55.16

Effective Date -  07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $18.13 $7.85 $0.00 $0.00 $25.98
2 35 $19.94 $7.85 $3.66 $0.00 $31.45
3 60 $21.76 $7.85 $3.99 $0.00 $33.60
4 65 §23.57 $1.85 $4.32 $0.00 $35.74
3 70 $25.38 $7.85 $14.11 $0.00 $47.34
6 75 §27.20 $7.85 $14.44 $0.00 $49.49
7 80 $29.01 $7.85 $14.77 $0.00 $51.63
8 90 ' $32.63 $7.85 $15.44 $0.00 $55.92

[Notes: ' I
l Steps are 750 hrs.

PAINTER / TAPER (BRUSH, REPAINT) 01/01/2014 + $33.47  $7.85 31610  $0.00 $57.42

PAINTERS LOCAL 35- ZONE 2
07/01/2014 $34.32 37.85 §16.10 $0.00 $58.27
01/01/2015 $35.22 $7.85 $16.10 30.00 $59,17
07/01/2015 $36.12 37.85 $16.10 $0.00 $60.07
010172016 $37.07 §7.85 516.10 30.00 $61.02
0740112016 $38.02 $7.85 $16.19 $0.00 $61.97
061/0172017 $38.97 57.85 $16.10 30.00 $62.92
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Classification : Effective Date  Base Wage Health Pension ;‘:‘1:: E;If:::n " Total Rate

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT

Effective Date -  01/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $1674 . $7.85 $0.00 $0.00 $24.59
2 55 : $18.41 $7.85 $3.66 $0.00 $29.92
3 60 $20.08 $7.85 $3.99 30.00 $31.92
4 65 : $21.76 £7.85 $4.32 30.00 $33.93
50 $23.43 $7.85 $14.11 $0.00 $45.39
6 75 $25.10 $7.85 $14.44 $0.00 $47.39
7 80 $26.78 $7.85 $14.77 $0.00 $49.40
8 90 $30.12 $7.85 $15.44 $0.90 $53.41

Effcctive Date-  07/01/2014 Supplemestal

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
i 50 $17.16 $7.85 ‘ $0.00 $0.00 825.01
2 55 $18.838 $7.85 $3.66 $0.00 $30.39
3 60 $20.59 $7.85 $3.99 30.00 $32.43
4 65 $22.31 $7.85 34.32 $0.00 $34.48
5 70 $24.02 $7.85 $14.11 . $0.00 $45.98
6 15 ; $25.74 $7.85 $14.44 $0.00 $48.03
7 80 $27.46 $7.85 $14.77 $0.00 $50.08
8 90 $30.89 $7.85 $15.44 $0.00 $54.18
Notess T 7

| Steps are 750 hrs.

PANEL & PICKUP TRUCKS DRIVER 12012013 $31.88 - $9.41  $880  $0.00 $50.09
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2014 $32.23 $9.41 $8.80 $6.00 $50.44
08/01/2014 $32.23 $9.91 $8.80 $0.00 $50.94
12/01/2014 $32.23 $9.91 $9.33 $0.00 §51.47
06/01/2015 $32.58 £9.91 $9.33 $0.00 $51.82
08/01/2015 $32.58 $10.41  $9.33 $0.00 $52,32
12/01/2015 $32.58 $1041  $10.08 $0.00 $53.07
06/01/2016 $33.08 $1041  $10.08 $0.00 $53.57
08/01/2016 $33.08 $10.91 $10.08 $0.00 $54.07
12/01/2016 $33.08 $1091 ° $10.89 $0.00 $54.88
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2013 $40.10 $9.80 $18.17 $0.00 $68.07
DECK)
PILE DRIVER LOCAL 56 (ZONE 1) 08/01/2014 $4 1f60 $9.80 $18.17 $0.00 369.57
i 08/01/2015 $43.10 $9.80 $18.17 - $0.00 3$71.07
PILE DRIVER 08/01/2013 $40.10 $9.80  $18.17 30.00 $68.07
PILE DRIVER LOCAL 56 (ZONE 1}
08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
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Classification ' : Effective Date  Base Wage Health  Pension

Apprentice - PILE DRIVER - Local 56 Zone I
Effective Date -  08/01/2013

Supplemental Total Rate
Unemployment

Supplemental
Step  percent Agpprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.05 $9.80 $18.17 $0.00 $48.02
2 60 ) $24.06 $9.80 $18.17 $0.00 $52.03
3 70 - $28.07 $9.80 $18.17 $0.00 $56.04
4 75 $30.08 $9.80 $18.17 $0.00 $58.05
3 80 ) $32.08 $9.80 $18.17 $0.00 $60.05
6 80 $32.08 $9.80 $18.17 $0.00 $60.05
7 90 $36.09 $9.80 $13.17 $0.00 $64.06
8 90 $36.09 $9.80 $18.17 $0.00 $64.06
Effective Date -  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 60 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
5 80 $33.28 $9.80 318.17 $0.00 $61.25
6 80 $33.28 $9.80 $18.17 $0.00 $61.25
7 90 $37.44 $9.80 318.17 $0.00 $65.41
8 90 $37.44 $9.80 $18.17 $0,00 $65.41
Notess T T T T T T T T T T T _i
| f
Apprentice to Journeyworker Ratio:1:3 T T T
PIPEFITTER & STEAMFITTER 03012013 $4934  $875  SI439 5000 $72.43
PIPEFITTERS LOCAL 537 -
Apprentice -  PIPEFITTER - Local 537
Effective Date -  03/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
3 46 $19.74 $8.75 $6.50 $0.00 $34.99
2 45 $22.20 $8.75 $14.39 $0.00 | $45.34
3 60 . $29.60 $8.75 $14.39 $0.00 $52.74
4 70 $34.54 3875 $1439 $0.00 $57.68
5 80 $39.47 $8.75 $14.39 $0.00 $62.61

|Notes:
I **.1:3; 3:15; 1:10 thereafter / Steps are | yr.
Refiig/AC Mechanic **1;1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20,10:23(Max)}
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_ Supplemental

Classification Effective Date: BaseWage Healih  Peusion - o0 @000 Total Rate
PIPELAYER 12/01/2013 $33.60 3730 31270 $0.00 $53.60
HABORERS - 20N 1 06/01/2014 $34.35  $7.30  $1270  $0.00 $54.35
12/01/2014 $35.10 $730  $12.70  $0.00 $55.10
06/01/2015 $35.85  $7.30 81270 $0.00 $55.85
12/0172015 $36.60  $7.30  $12.70  $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35  §7.30 $12.70  $0.00 $58.35
For apprentice rates sce "Apprentice- LABORER”
PLUMBERS & GASFITTERS 03012014  $49.41 5982 S$1429  $0.00 $73.52
PRUMBERS & GASTITERSLOCAL 12 09/01/2014 $50.41 $9.82 $1429  $0.00 $74.52
03/01/2015 $51.41 $9.32 $14.29 $0.00 $75.52
09/01/2015 $52.41 $9.82 $1429  $0.00 $76.52
03/01/2016 $53.56  $9.82 $1429  $0.00 $77.67
09/01/2016 $54.61 $9.82 31420  $0.00 $78.72
03/01/2017 $55.61 $9.82 $1429  $0.00 $79.72
Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemploysmieat Total Rate
1 35 $17.29 $9.82 $5.33 $0.00 $32.44
2 40 $19.76 $9.82 $6.02 $0.00 $35.60
3 35 $27.18 $9.82 $8.08 $0.00 $45.08
4 65 $32.12 $9.82 $9.47 $0.00 $51.41
5 75 $37.06 $9.82 - $10.85 $0.00 $57.73
Effective Date - 09/01/2014 . Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.64 $9.82 $5.33 $0.00 $32.79
2 40 $20.16 $9.82 $6.62 $0.00 $36.00
3 55 $27.73 $9.82 $8.08 $0.00 $45.63
4 65 $32.77 $9.82 $9.47 $0.00 $52.06
5 75 $37.81 $9.82 $10.85 $0.00 $58.48
Notess T j
** 1.2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
| septvmiissasssups wnissoo
Apprentice to Journeyworker Ratior**
PNEUMATIC CONTROLS (TEMP.} 03/01/2013 $4934  $8.75 $14.39  30.00 §72.48
PIPEFITTERS LOCAL 537 -
For apprentice rates see " Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
IsveDate: 051672044 Wage Request Number:  20140316-047 Page 29 0f39

Project Manual #14-129 - Micro-Surfacing of Roadways
Page 60 of 103




Classification " EffectiveDate  Base Wage Health Pension  Supplemental Total Rate
Unemployment
PNEUMATIC DRILL/TOOL OPERATOR 12/01/2013 $33.60  $730  $1270  $0.00 $53.60
LABORERS - ZONE I .
06/01/2014 $3435  $730 $I12.70  $0.00 $54.35
12/0172014 $35.10  $730 31270 $0.00 $55.10
06/01/2015 $35.85  $730  $1270  $0.00 $55.85
12/01/2015 $36.60  $730 81270 $0.00 $56.60
06/01/2016 $3735  $730 81270 $0.00 $57.35
12/01/2016 $3835  $730  $1270  $0.00 $58.35
For apprentice rates se¢ "Apprentice- LABORER”
POWDERMAN & BLASTER 12/01/2013  $34.35  $7.30  $1278  S0.00 $54.35
LABORERS - ZONE 1
06/01/2014 $35.10  $730  $12.70  $0.00 $55.10
12/01/2014 $3585  $730  $12.70  $0.00 $55.85
06/01/2015 $36.60  $730  $12.70  $0.00 $56.60
12/01/2015 $3735  $730 81270 $0.00 $57.35
06/01/2016 $38.10 $7.30 $12.7¢ $0.00 $58.10
12/01/2016 $39.10  $730  $1270  $0.00 $59.10
For apprentice rates se¢ *Appreniice- LABORER'
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/0172013  $4049  $10.00 $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
PUMP OPERATOR (CONCRETE) 12/01/2013 $40.49  $10.00 $1L18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4 .
Fer apprentice rates see “Apprentice- OPERATING ENGINEERS”
PUMP OPERATOR (DEWATERING, OTHER) 12/01/2013 $28.11  $10.00 31418 $0.00 $52.29
OPERATING ENGINEERS LOCAL +
Por apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY MIX CONCRETE DRIVERS after 4/30/10 05/01/2014  $27.73  $748  38.65 $0.00 $43.86
(Drivers Hired After 4/30/20 10)TEAMSTERS LOCAL 25b 07012014 2773 $7.73 $8.65 $0.00 $44.11
05/01/2015 $27.88° 3773 383 $0.00 $44.53
07/01/2015 $27.88  $798  $3.92 $0.00 $44.78
05/01/2016 $28.03 $7.98 $9.31 $0.00 $45.32
07/01/2016 $28.03  $823  $9.31 $0.00 $45.57
05/01/2017 $28.18 3823 3972 $0.00 $46.13
07/01/2017 $28.18  $848 3972 30.00 $46.38
READY-MIX CONCRETE DRIVER 05/01/2014  $29.03  $7.48  $8.65 $0.00 $45.16
TEAMSTERS LOCAL 256 .
07/01/2014 $2903  $773  $865 $0.00 $45.41
05/01/2015 $29.18  $7.73  $8.92 $0.00 $45.83
07/61/2015 $2918  $798  $8.92 $0.00 $46.08
05/01/2016 $2933  $798  $9.31 $0.00 $46.62
07/61/2016 $2933  $823  $9.31 $0.00 $46.87
05/01/2017 52948 8823 $9.72 $0.00 $47.43
07/01/2017 $2948  $848  $9.72 $0.00 $47.68
RECLAIMERS 12/01/2013 $40.11  $10.00  S1408  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see “Apprentice- OPERATING ENGINEERS™
RESIDENTIAL WOOD FRAME (All Other Work) 84/0172011  $2424  $8.67  $1551  $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)
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Supplemental Total Rate

Classification Effective Date  Base Wage Tealth Pension
j3
Uneny !onment

RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011  $2424  $634 3623 $0.00 $36.81
*#* The Residential Wood Frame Carpenter classification applies '

only to the construction of new, wood frame residences that do

not exceed four stories including the basement.CARPENTERS -ZONE

2 (Residential Wood) -
As of 9/1/09 Carpeatry work on wood-frame restdential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate,

Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date -  05/01/2011

. Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 60 $1d.54 $6.34 $0.00 $0.00 $20.88
2 60 $14.54 $6.34 $6.23 $0.00 $27.11
3 65 $15.76. $6.34 $6.23 $0.00 $28.33
4 0 $16.97 $6.34 $6.23 $0.00 $29.54
5 75 318.18 $6.34 $6.23 $0.00 $30.75
6 80 $19.39 $6.34 $6.23 $0.00 $31.96
7 85 $20.60 $6.34 $6.23 $0.00 $33.17
8 90 $21.82 $6.34 $6.23 $0.00 £34.39
Notess T T T T T T T ""{
I |
Tpp—;;nﬁe man;;vn_ricﬁaﬁ_m 1:_5 ———————————————————
RIDE-ON MOTORIZED BUGGY OPERATOR 1210122013 $33.60  $730  $1270  $0.00 $53.60
FABORERS - 20mE 1 06/01/2014 $3435  $730 81270 $0.00 $54.35
12/01/2014 $35.16  $730  $1270  $0.00 $55.10
06/01/2015 $35.85 $7.30 $12,70 $0.00 $55.85
12/01/2015 $36.60  $7.30  $1270  $0.00 $56.60
06/01/2016 $3735 87386 $1270 | -$0.00 $57.35
12/01/2016 $3835  $7.30 51270 $0.00 $58.35

For appreatice mates sce "Appreatice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE [2/012013  $40.11  $10.00 Si4.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL +4 .

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

-ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2014 $39.21 $10.50 $10.70  $0.00 $60.41
ROOFERS LOCAL 33
08/01/2014 $40.11 $10.50  $10.70 $0.00 $61.31
02/0172015 $41.01 $10.50  $10.70 $0.00 $62.21
08/01/2015 $41.91 $10.50  $10.70 $0.00 $63.11
02/01/2016 $42.81 $10.30 31070 $0.00 $64.01
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Supplemental Total Rate

Classification ) : Effective Date  Base Wage Health Pension Unemployment
Appreatice - ROOFER - Lacal 33
Effective Date - 02/01/2014 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Taotal Rate
1 50 $19.61 $10.50 $3.38 $0.00 $33.49
2 60 $23.53 $10.50 $10.70 $0.00 344.73
3 65 $25.49 $10.50 $10.70 $0.00 $46.69
4 75 . $29.41 $10.50 $10.70 $0.00 $50.61
s 8s $33.33 $10.50 $10.70 $0.00 $54.53
Effective Date - 08/01/2014 Supplemental
Step  percent . Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.06 $10.50 $3.38 $0.00 $33.94
2 60 C 82407 $10.50 $10.70 $0.00 345.27
3 65 $26.07 $10.50 $10.70 $0.06 $47.27
4 75 $30.08 $10.50 $10.70 $0.00 $51.28
5 85 $34.09 $10.50 $10.70 $0.00 $55.29
[Notes: #* 13,2610, the L10; Reroofing: L dhen T~ ﬁl
1 Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. |
lxpir'enac FJI;EI];)TWIH—‘—ke;ia—ﬁ—D—: o -
ROOFER SLATE / TILE /PRECAST CONCRETE 020172014 $3946  $1050 31070 30.00 $60.66
ROORRRS KOCAL 33 08/01/2014 $40.36 $10.50  $10.70 $0.00 $61.56
02/01/2015 $41.26 $10.50 $10.70 $0.00 $62.46
08/01/2015 $42.16 $10.50 310.70 $0.00 $63.36
02/01/2016 $43.06 $10.50  $10.70 $0.00 364.26
- Por apprentice mates see "Apprentice- ROOFER”
SHEETMETAL WORKER 02/01/2014  $42.76  $9.82  $19.74  $217 $74.49
SHERTMETAL FORKERSLOCAL 17 - 08/61/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 §76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 $77.24
02/0172016 $46,51 $9.32 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/8172017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49.86 $9.82 319.74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19,74 $2.17 $82.74
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Supplemental Total Rate

el . - N g Pension
Classification Effective Date  Base Wage  Ilealth Unemployment

Apprentice - SHEET METAL WORKER - Lacal 17-4

Effective Date - 02/01/2014 Supplemental

Step  percent ) Apprentice Base Wage Health Pension Unemployment Total Rate
i 40 $17.10 $9.82 $4.28 30.00 $31.20
2 40 $17.10 $9.82 $4.28 30.00 $31.20
3 45 $19.24 $9.82 38.70 $1.13 $38.89
4 45 $19.24 $9.82 §8.70 $1.13 $38.89
3 50 $21.38 $9.82 $9.49 $1.22 $41.91
6 50 $21.38 $9.82 $9.74 $1.23 $42.17
7 60 - §25.66 $9:82 $11.05 $1.40 847,93
8 65 $21.79 $9.82 $11.84 $1.48 $50.93
9 75 $32.07 $9.82 $13.44 31.66 856.96.
10 85 $36.35 $9.82 $14.48 31.82 $62.47

Effective Date - 08/01/2014 Supplemental

Step  percent . Apprentice Base Wage Health Pension Unemployment Totat Rate
I 40 $17.44 $9.82 $4.28 $0.00 831.54
2 40 $17.44 $9.32 $4.28 30.00 $31.54
3 45 $19.62 $9.82 38.7¢ $1.13 $39.27
4 45 $19.62 $9.82 $8.70 $1.13 $39.27
5 50 $21.81 $9.82 $9.49 $122 $42.34
6 50 $21.81 $9.92 $9.74 $1.23 $42.60
7 60 $26.17 $9.82 $11.05 $1.40 348.44
8 65 $28.35 $9.82 $11.84 $1.48 $51.49
9 75 $32.11 $9.82 $13.41 $1.66 $57.60
10 85 $37.07 $9.82 $14.48 $1.82 $63.19

|Nutes: : l
| Steps are 6 mos.

SIGNERECTOR 06/01/2013  $2581  $7.07  $7.05 $0.00 $39.93
PAINTERS LOCAL 35 - ZONE 2
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date -  06/01/2013

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $12.91 $7.07 $0.00 30.00 $19.98
2 55 : $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $6.00 $25.01
4 63 $16.78 - $7.07 $2.45 $0.00 $26.30
5 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 5 $19.36 $7.07 $7.05 $0.00 $33.48
7 30 $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.05 $0.00 $37.35
Notess T “i
l Steps are 4 mos. ;
IKppl—'cnti—cc Eh;;navo?kcﬁag: 1:—1 ___________________
SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2013 $3234 3941 $8.80 $0.00 $50.55
TRANSTERS JOINT COUNCIL NC. 10 Z0NE 4 06/01/2014 $32.69  $9.41  $8.80 $0.00 $50.90
08/05/20 4 $32.69  $9.91 $8.80 $0.00 $51.40
12/01/2014 $32.69  $991  $9.33 $0.00 $51.93
06/01/2015 $33.04  $9.91  $9.33 $0.00 $52.28
08/01/2015 $33.04  $10.41  $9.33 $0.00 $52.78
12/01/2015 $33.04  $1041  $10.08  $0.00 © $53.53
06/01/2016 $33.54  $1041 31008 $0.00 $54.03
08/01/2016 $33.54  $1091  $10.08  $0.00 $54.53
) 12/01/2016 $33.54  $10.91  $10.89  $0.00 $55.34
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2013 $32.63 $9.41 $8.80 $0.00 $50.84
TRAMSTERS JOINT COUNCIL NO- 10 Z0NE 4 06/01/2014 $32.98  $9.41 $8.80 $0.00 $51.19
08/01/2014 $3298 5991  $8.80 $0.00 $51.69
12/01/2014 $32.98  $9.91 $9.33 $0.00 85222
06/01/2015 $3333  $991  $9.33 $0.00 $52.57
08/01/2015 $33.33  $1041  $9.33 $0.00 $53.07
12/01/2015 $3333  $1041 31008 $0.00 $53.82
06/01/2016 $33.83  $10.41  $10.08  $0.00 $54.32
08/01/2016 $33.83 $10.91  $10.08 $0.00 §54.82
12/01/2016 $33.83  $1091 $1089  $0.00 $55.63
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Classification ’ : Effective Date Base Wage Health Peasion f;f::;xll:&:aelut Total Rate
SPRINKLER FITTER 03/01/2014 $53.58  $842  $13.60  $0.00 $75.60
SPRINKLER FIFTERS LOCAL 556 - (Section 4) Zone 1 ]0/01/_2014 $5473 $8.42 $13.60 $0.00 576.75
01/01/2015 $54.73 $8.42 $13.75 $0.00 $76.9%
03/01/2015 $55.73 $8.42 $13.75 $0.00 $77.90
' 10/01/2015 $56.88 $§.42 $13.75 $0.00 $79.05
01/012016  $56.88  $8.67  $1390  $0.00 $79.45
03/012016  $57.88  $8.67 . $13.90 ' $0.00 $80.45
10/01/2016 $59.03 $8.67 $13.90 $0.00 $31.60
03/01/2017 $60.03 $8.67  $13.90 $0.00 $82.60

Apprentice - SPRINKLER FITTER - Local 550 {Section A) Zone !
Effective Date - 03/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.75 $8.42 $8.25 $0.00 $35.42
2 40 $21.43 $8.42 $8.25 $0.00 $38.10
3 45 $24.11 $8.42 $8.25 $0.00 $40.78
4 50 $26.79 $8.42 $8.25 $0.00 $43.46
5 33 ’ B $29.47 $8.42 $8.25 $0.00 $46.14
6 60 $32.15 $8.42 $8.25 $0.00 $48.82
7 65 $34.83 $8.42 $8.25 $0.00 $51.50
8 70 §31.51 $8.42 $8.25 $0.00 $54.18
9 75 $40.19 $8.42 $8.25 $0.00 $56.86 B
10 80 342.86 38.42 $8.25 $0.00 $59.53

Effective Date - 10/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $19.16 $8.42 $8.25 $0.00 $35.83
2 40 $21.89 $8.42 $8.25 $0.00 $38.56
3 45 $24.63 $8.42 $8.25 $0.00 $41.30
4 50 $27.37 $8.42 $8.25 $0.00 $44.04
3 55 $30.10 $8.42 $8.25 $0.00 $46.77
6 60 $32.84 $8.42 $8.25 $0.00 $49.51
7 65 $35.57 $8.42 $8.25 $0.60 $32.24
8 70 $38.31 $8.42 $8.25 $0.60 $54.98
9 75 $41.05 $8.42 $8.25 $0.60 $57.72
16 80 $43.78 $8.42 $8.25 $0.00 $60.45

Notes: Apprentice entered prior 9/30/10: |
E 40/45/50/55/60/65/70/75/80/85
Steps are 850 hours |

Apprentice to Journeyworker Ratio;1:3

STEAM BOILER OPERATOR 12/61/2013 $40.11 $10,00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

FPor apprentice rates se¢ "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12012013 S40.11  $10.00  $I418.  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
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Supplemental Total Rate

Classification Effective Date  Basc Wage Health Pension Unemployment
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
TELECOMMUNICATION TECHNICIAN 03/01/2014  $33.44  $13.00 $13.03  $0.00, $50.47
FLECTRICUNS LOCAL 103 09/01/2014 $33.84  $13.00 $13.05  $0.00. $59.89
03/01/2015 $3438  $13.00  $13.06  $0.00 $60.44
09/01/2015 $35.10  $13.00 S$13.08 - $0.00 $61.18
03/01/2016 $35.81  $13.00 $13.10  $0.00 $61.91
Apprentice «  TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date - 03/01/2014 Supplemental
Step.  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $1338 - $13.00 $0.40 $0.00 $26.78
2 40 $13.38 $13.00 . $0.40 $0.00 $26.78
3 45 $15.05 $13.00 $10.29 $0.00 $38.34
4 45 $15.05 $13.00 $10.29 $0.00 $38.34
5 50 . $16.72 $13.00 $10.54 $0.00 $40.26
6 35 $18.39 $13.00 $10.79 $0.00 $42.18
7 60 $20.06 $13.00 $11.04 $0.60 $44.10
8 65 $21.74 $13.00 $11.20 - $0.60 $46.03
9 70 $23.41 '$13.00 $11.54 $0.00 $47.95
075 $25.08 $13.00 $11.79 $0.00 $49.87

Effective Date - 09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.54 313.00 30.41 30.00 $26.95 -
2 40 , $13.54 $13.00 $0.41 $0.00 $26.95
3 45 $15.23 $£3.00 $10.30 $0.00 $38.53
4 45 $15.23 $:3.00 $10.30 $0.00 $38.53
5 50 ‘ 3$16.92 $13.00 $10.55 $0.00 $40.47
6 35 $18.61 $13.00 $10.80 $0.00 $42.41
7 60 $20.30 $13.00 $11.05 $0.00 $44.35
8 65 $22.00 $13.00 $11.30 $0.00 $46.30
9 70 $23.69 $13.00 $11.55 $0.00 $48.24
10 75 $25.38 $13.00 $11.80 $0.00 $50.18

fotess T T T T T T T T _i

TERRAZZO FINISHERS 02/01/2014 $47.00  $1018  $18.15  $0.00 $75.33

PRICKLAYERSLOCAL 3 - MARDLE & TILE 08/01/2014  $4790  S$I0.18  $1822  $0.00 $76.30
02/01/2015 $48.46  $10.18  $1822  $0.00 $76.86
08/01/2015 $49.36  $10.18  $1829  $0.00 $77.83
02/01/2016  $49.93  $10.18  S$1829  S0.00 $78.40
08/01/2016  $50.83  $10.18 31837  $0.00 $79.38
02/01/2017  $51.40  S$10.18 31837 $0.00 $79.95
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Supplemental

- Classification Effective Date  Base Wage Hecalth ~ Pension Unemployment Total Rate
Apprentice -  TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.50 $10.18 $18.15 $0.00 $51.83
2 60 $28.20 $16,18 $18.15 $0.00 $56.53
3 70 $32.90 $10.18 $18.15 $0.00 $61.23
4 80 $37.60 $10.18 $18.15 $0.00 $65.93
5 90 $42.30 $10.18 $18.15 $0.00 $70.63
Effective Date - 08/61/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.95 $10.18 $18.22 $0.00 $52.35
2 ) 60 $28.74 $10.18 §18.22 $0.60 $57.14
3 70 $33.53 $10.18 $18.22 $0.60 $61.93
4 80 $38.32 $10.18 $18.22 $0.00 366.72
5 20 $43.11 $10.18 $18.22 $0.00 $71.51
Potes T T T T T 7
- ]
Apprentice to Jeurneyworlker Ratio:1:3
TEST BORING DRILLER 12/01/2013  $3470  $730  $1290  $0.00 $54.90
FABOHERS - FOUNDATION-AND A ARINE 06/01/2014 $35.45 $7.30 $12.90 $0.00 $55.65
12/61/2014 $36.20 $7.30 $12.90 $0.00 $56.40
06/01/2015 $36.95 $7.30 $12.90 $0.00 $57.15
12/01/2015 $37.70 $7.30 $12.90 $0.00 $57.90
06/01/2016 $38.45 $7.30 $12.90 . $0.00 $58.65
12/012616 $39.45 $7.30 $12.90 $0.00 359.65
For apprentice rates see " Apprentice- LABORER”
TEST BORING DRILLER HELPER 12/012013  $3342  $7.30  $1290  $0.00 $53.62
LABORBRS - FOUNDATION ANDMARINE 06/01/2014  $34.47  $7.30  $1290  $0.00 $54.37
12/01/2014 $34.92 $7.30 $12.90 $0.00 $55.12
06/01/2015 $35.67 §7.30 $12.90 $0.00 $55.87
12/01/2015 336.42 $7.30 $12.90 $0.00 $56.62
06/01/2016 $37.17 $7.30 312.90 $0.00 $57.37
12/01/2016 $38.17 $7.30 $12.90 $0.00 $58.37
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 12/01/2013 $3330  §730  $1290  $0.00 $53.50
LABGRERS - FOUNDATION ANDMARINE 06/01/2014  $3405  $§730  $1290  $0.00 $54.25
12/01/2014 $34.80 $7.30 $12.9¢ $0.00 $55.00
86/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 $7.30 312.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0,00 $57.25
12/01/2016 $38.05 §7.30 $12.90 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER”
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Supplemental

Total Rate

Classification Effective Date Base Wage IHealth  Peasion
Unemployment
TRACTORS/PORTABLE STEAM GENERATORS 12/01/2013 $40.11  $10.00 S$t418  S0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS" )
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2013 $32.92 $9.41 $8.80 $0.00 $51.13
TEAMSTERS JOINT COUNCIL NO. 18 ZONE 4
060172014 $3327  $9.41 $8.80 $0.00 $51.48
08/01/2014 $33.27  $9.91 $8.80 $0.00 $51.98
12/01/2014 $3327 3991 $9.33 $0.00 $52.51
06/01/2015 $33.62 39.91 $9.33 $0.00 $52.86
08/01/2015 $33.62  $l1041  $9.33 $0.00 $53.36
12/01/2015 $3362  $1041  $10.08  S0.00 $54:11
06/01/2016 $34.12 S04l $10.08  $0.00 $54.61
08/01/2016 $34.12 $1091  $10.08 $0.00 $35.11
i 12/01/2016 $34.12  $1091  $10.8%  $0.00 $55.92
TUNNEL WORK - COMPRESSED AIR 12/012013 84558 $7.30  $I3.30  $0.00 $66.18
TABORERS {COMPRESSED AlIR)
06/01/2014 $46.33 $7.30 $13.30  $0.00 $66.93
12/01/2014 $47.08  $7.30 $13.36  $0.00 $67.68
06/01/2015 $47.83 $7.30 $13.30  $0.00 $68.43
12/01/2015 $48.58  $7.30 $13.30  $0.00 $69.18
06/01/2016 $49.33 $7.30 $13.30 $0.00 $69.93
120112016 $50.33 $7.30 $13.30  $0.00 $70.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2013 $4758  $7.30 $13.30  $0.00 $68.18
LABORERS {COMPRESSED AIR)
06/01/2014 $48.33 $7.30 $13.30 $0.00 $68.93
12/01/2014 $49.08  $7.30 $13.30  $0.00 $69.68
06/01/2015 $49.83 $7.30 $13.30  $0.00 $70.43
12/01/2015 $50.58  $7.30 $13.36  $0.00 $71.18
06/01/2016 $51.33 $7.30 $13.30  $0.00 $71.93
12/01/2016 $52.33 $7.30 - $13.36  $0.00 $72.93
For apprentice rates see "Apprentice- LABORER”
TUNNEL WORK - FREE ATR 12/01/2013 $3765  $7.30  $13.30  $0.00 $58.25
LABORERS (FREE AIR TUNNEL}
06/01/2014 $38.40 $7.30 $13.30 $0.00 $59.00
12/01/2014 $39.15 $7.30 $13.36  $0.00 $59.75
06/01/2015 $3990  §$7.30 $13.30  $0.00 $60.50
12/01/2015 $40.65 $7.30 $13.36  $0.00 $61.25
06/01/2016 $41.40  §7.30 $13.36  $0.00 $62.00
12/01/2016 $42.40  $7.30 $13.36  $0.00 $63.00
Por apprentice rates see "Apprentics- LABORER”
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/0172013 $3965  $7.30 $13.30  $0.00 $60.25
LABORERS (FREE AIR TUNNEL) .
06/0172014 $4040  $7.30 $13.30  $0.00 $61.00
12/01/2014 $41.15 $7.30 $13.30  $0.00 $61.75
06/0172015 $41.90  $7.30 $13.30  $0.00 $62.50
12/01/2015 $42.65 $7.30 $13.30  $0.00 $63.25
06/0172016 84340  $7.30 $13.30  $0.00 $64.00
12/01/2016 $4440  $7.30 $13.36  $0.00 $65.00
For apprentice rates see "Apprentice- LABORER”
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Supplementat Total Rate

‘Classification Effcctive Date  Base Wage Health Pension Unemployment
VAC-HAUL 12/01/2013 $32.34  $9.41 $8.80 $0.00 $50.55
TEAMSTERS JOINT COUNCILNG. 10 20N 06/01/2014  $32.60  $9.41  $8.80 $0.00 $50.90
08/01/2014  $32.60  $991  $8.80 $0.00 $51.40
12012014 $32.69  $981  $933 $0.00 $51.93
06/01/2015  $33.04  $9.91  $9.33 $0.00 $52.28
08/01/2015  $33.04  $10.41  $9.33 $0.00 $52.78
12/01/2015  $33.04  $1041  $10.08  $0.00 $53.53
0610172016  $33.54  $1041  $10.08  $0.00 $54.03
08/01/2016  $33.5¢  $1091  $10.08  $0.680 $54.53
12/01/2016  $33.54  $10.91  $10.89  $0.00 $55.34
WAGON DRILL OPERATOR 12/01/2013 $33.60  $7.30  $1270  $0.00 $53.60
[ARORERS - ZONEL 06012014  $3435  $730  $I1270  $0.00 $54.35
12012014 $35.10 $730  $1270  $0.00 $55.10
06/01/2015  $35.85  $730  $1270  $0.00 855.85
12/08/2015  $36.60  $7.30  $1270  $0.00 $56.60
06/012016  $37.35  $7.30  $1270  $0.00 $57.35
12/01/2016  $3835  $730  $1270  $0.00 $58.35

For apprentice rates see " Appreatice- LABORER"

WASTE WATER PUMP OPERATOR 12012013 $40.49  $10.00 $1418  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4 '

For apprentice rates see " Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 03/01/2014  $49.41  $9.82  $1429  $0.00 $73.52

PLUMBERS & GASFITTERS LOCAL 12 .
09/01/2084  $5041  $9.82  $1429  $0.00 $74.52
03/01/72015  $5141  $9.82  $1429  $0.00 $75.52
09/01/2015  $52.41  $9.82  $14.29  $0.00 $76.52
03/01/2016  $53.56  $0.82  $1429  $0.00 $77.67
09/01/2086  $54.61  $5.82  $1429  $0.00 $78.72
03/01/2087  $55.61  $0.82  S$14.29  $0.00 $79.72

For apprentice rates see " Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a p of the p d hourly wage rat blished by the
Commissioner under the provisions of the M.G.L. ¢. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursnant to M.G.L.
¢. 23, ss. 11E-11L.

All apprentices must be registered with the Division of d: with M.G.L. ¢. 23, ss. 11E-11L.

hip Training in

All steps are six months (1600 hours) unfess otherwise specified.

# Ratios are exp in number of apprentices 10 Y or fraetion thereof,

**  Multiple ratios are listed in the comment field.

B APPo IM; 111, 202, 2:3, 34, 414, 45, 16, 5:7, 617, 6:8, 6:9, T:10, 8:10, B:11, 8112, 9:13, 10:13, 10: 14, ete,
ss4% APP o IM; 11, 152, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, S: 14, 10:15, 10:16, etc.

Issue Date:  (5/16/2014 Wage Request Number: 20140516-047 Page 39 of 39
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

>

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, 827B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2014

I, ;
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108

Project Manual #14-129 - Micro-Surfacing of Roadways
Page 72 of 103



Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] | [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

©)
Health &
Welfare

(D)

Pension

(E)
Supp.
Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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CITY OF NEWTON
SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

A. SUMMARY OF WORK

1. The work under this contract includes the cleaning, general preparation and crack-sealing of the
targeted roadway surfaces,,and for the subsequent application of approximately nineteen thousand six
hundred (19,600) square yards of Type Il density micro-surfacing material which is to be applied in
two (2) courses to yield a final total thickness of one-half (1/2) inches in depth. The Contractor is
further advised that this work will involve extensive traffic control measures.

2. All other work described in the Project Manual and/or shown on the Plan(s) unless specifically
indicated as not to be done.

In addition the work under the contract includes:

1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for
the performance of the work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project
Site.
3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of

each item as specified, which shall limited not only to the exact intent mentioned, but shall include
incidental work necessary or customarily performed for the completion of that item.

4. All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but
which are obviously necessary to make a complete working installation.

The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation,
and all other costs connected with, or incidental to the work described.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the
City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a
satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the
City.

The time for substantial completion pursuant to Article 2 of the Contract shall:

NOTICE: * TIME IS OF THE ESSENCE *

Within five (5) business days of the Notice Of Award the Contractor shall submit to the Purchasing Department:

A signed contract.
A Certificate of Insurance (naming the City as an additional insured)
e A Labor & Materials Payment Bond in the amount of 50% of the contract total.

Anticipated start date is June 16, 2014. Time for completion is approximately one hundred twenty (120) calendar
days from the Notice To Proceed. The successful bidder must be able to accommodate the City of Newton in the
scheduling of this work.
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Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final
completion of the Work within the time required by the contract, and unless an extension of time is granted,
the Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 7 of the
General Conditions for each day of delay. If different completion dates are specified in the Contract for
separate parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or
stages which are delayed. To the extent that the Contractor's delay or nonperformance is excused under
another section in this Contract, liquidated damages shall not be due the City. The Contractor remains liable
for damages caused other than by delay.

INSURANCE REQUIREMENTS

The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation,
Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property
Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing
work covered by this contract from all claims and liability for damages for personal injury, including
accidental death, and for property damage which may arise from operations under this contract, whether such
operations be by himself or by any sub-contractor or by any one directly or indirectly employed by either of
them.

The City shall be named as an additional insured on such policy.
The amounts of such insurance shall be as follows:
1. Workmen’s Compensation Insurance as required by Massachusetts General Law.

2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not
less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property
Damage in an amount not less than $250,000.00 each occurrence, and not less than $500,000.00
aggregate.

3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than
$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit
for each person, in an amount not less than $1,000,000.00 on account of one accident.

4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than
$250,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of
all accidents.

5. General Liability Insurance shall include Contractual Liability Insurance.

Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer
certificates of insurance coverage as detailed above, with policy numbers and dates of expiration.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly
or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of
action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused
in whole or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable, regardless of whether or not it is cased in part by a
party indemnified hereunder.

END OF SECTION
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STREETS SCHEDULED TO BE DONE UNDER THIS MICRO-SURFACING PROGRAM:

e The scheduling of this work shall be solely at the discretion of the Engineer.

All aspects of this target list are subject to modification as the work progresses. In addition, the day-
to-day operational aspects may also be subject to modification as the Engineer shall so direct (i.e.
dates & scheduled periods, length of lanes, lengths & breadth of micro-surfacing areas).

The Engineer reserves the right to designate any of these streets and/or roadways as arterial corridors
as the field conditions may warrant at the time the micro-surfacing operation is performed.

Scheduled streets shall typically include the portions of the intersecting roadways up to the PC or as
otherwise directed.

e There is no separate labor charge under this bid: unit prices shall include full compensation for all
labor, materials, tools and equipment, and all incidentals necessary to complete the work as
specified herein.

IMICRO-SURFACING|

ESTIMATED
STREET ARTERIAL LIMITS SQUARE YARDS
Commonwealth Y Chestnut Street to 15,000
Avenue Lowell Avenue
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ITEM SHEET PAGE 1

The Contractor shall insert unit prices for each item in ink, in both words and figures, and is to show a total bid price
(unit price x estimated quantities). In the event a discrepancy between the written words and figures, the written
words shall govern. In the event an error in the bidders total bid price, the corrected total bid obtained by the
summation of the products of the unit prices multiplied by the respective quantities shall stand as the bidder’s total bid
price. The estimated quantities shown here are based solely upon a reasonable assessment of the project
parameters, thus the Contractor is advised that the actual quantities may vary substantially as field conditions
may necessitate. Regardless of the amount of actual quantities, however, the quoted unit prices shall always
apply.

There is no separate labor charge under this bid: unit prices shall include full compensation for all labor,
materials, tools and equipment, and all incidentals necessary to complete the work as specified herein.

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for 1)
Fuel (combination of Gasoline & Diesel) and 2) Liquid Asphalt. It is the bidders’ responsibility to familiarize
themselves with this price adjustment program prior to entering a bid.

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST
ITEM: 1 - MOBILIZATION
(SITE REVIEWS, NOTIFICATIONS, MEETINGS, ETC.)
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER LUMP SUM 1 Ls. $
ITEM: 0.303FC-CRS - FUEL COSTS FOR CRACK-SEALING*
e * Bidder’s may elect NOT to bid the cost of fuel(s) separately by inserting
the term N/A (i.e. Not Applicable) in all (4) entry lines of
this Item 0.303FC-CRS. This is a mandatory requirement to verify the
Contractor has waived their option to bid the cost of fuel(s) separately and
has instead elected to factor their crack-sealing fuel costs into the
separate bid price of Item 2.
e Contractor’s choosing to bid this line item must NOT include the cost of
fuel in Line Item 2.
e The City of Newton reserves the right to validate the Contractor’s fuel
consumption information before and after awarding the bid.
0.303FC-CRS = total combined number of gallons of Fuel (Diesel & Gasoline) Note:
to install One Gallon of Crack-Sealing (CRS) Compound: This factored value
is for the
(IN WORDS) Gallons Per Gallon of CRS Comparison of
Bids Only.
( Gallonsper Gal. C-S) x ($ _3.37 /Gallon) x 3000 | Gal.CRS $
Base Price
of diesel and gasoline= (BPF)
Per Mass Highway
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ITEM SHEET PAGE 2

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES  UNIT TOTAL COST
ITEM: 0.303FC-MS - FUEL COSTS FOR MICRO-SURFACING*

. *  Bidder’s may elect NOT to bid the cost of fuel(s) separately by

inserting

the term N/A (i.e. Not Applicable) in all (4) entry lines of this

Item 0.303FC-MS. This is a mandatory requirement to verify the

Contractor has waived their option to bid the cost of fuel(s) separately and

has instead elected to factor their micro-surfacing fuel costs into the

separate bid price(s) of Item 3, 3.1 & 4.
e  Contractor’s choosing to bid this line item must NOT include the cost of

fuel in Line Items 3, 3.1 & 4.
e The City of Newton reserves the right to validate the Contractor’s fuel )

L - - . Note:
consumption information before and after awarding the bid. .
This factored value
0.303FC-MS = total combined number of gallons of Fuel (Diesel & Gasoline) is for the
to install One Square Yard of Micro-Surfacing: Comparison of
Bids Only.
(IN WORDS) Gallons Per Square Yard of M-S (See Spec. Prov.)
(IN FIGURES) Gallons Per Square Yard of M-S
17,000 | S.Y. M-S $
( Gallonsper S.Y.of M-S) x ($ _ 337 /Gallon) x
Base Price

of diesel and gasoline= (BPF)
Per Mass Highway

ITEM: 0.303LA- DIFFERENTIAL FOR LIQUID ASPHALT
The Base Price

(Informational Note: For the purpose of this program One (1) (BPLA) shall be

Gallon of Type AC-10/AC-20 Asphalt Cement used for Crack-Sealing used to determine

shall contain five-thousandths(. 005) Ton of Liquid Asphalt) the monthly price
differential

The Base Price for Liquid Asphalt is: (See Spec. Prov.)

$ 615.00  PER TON OF LIQUID ASPHALT A
Base Price of Liquid Asphalt (BPLA) N/A s N/A
Per Mass Highway

ITEM: 2-CRACK-SEALING
(PRIOR TO THE MICRO-SURFACING OPERATION)

[DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-CRS) ¥

THE SUM OF:
DOLLARS
AND CENTS
S ) PER GALLON OF CRACK-SEAL | 309 | Gal.CRS $
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ITEM SHEET PAGE 3

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST
ITEM: 3 — MICRO-SURFACING TYPE II
| DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-MS) *
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER SQUARE YARD 15,000 S.Y. $
ITEM: 3.1 —MICRO-SURFACING TYPE IlI
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-MS) *
THE SUM OF:
INOT APPLICABLE DOLLARS
AND CENTS
A SY.
% )PER  SQUARE YARD $
ITEM: 4-LEVELING OF ROADWAYS USING
MICRO-SURFACING MATERIAL
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-MS) %
THE SUM OF:
DOLLARS
AND CENTS
Y.
$ ) PER SQUARE YARD 2000 S $
ITEM: 5-MATERIALS TESTING
THE SUM OF:
ONE THOUSAND DOLLARS
AND NO CENTS
1 ALL.
$ 1,000.00 ) PER ALLOWANCE $1,000
ITEM: 6-MISCELLANEOUS WORK ALLOWANCE
(ENGINEERS DISCRETIONARY FUND)
THE SUM OF:
TWO THOUSAND DOLLARS
AND NO CENTS
1 ALL.
($ 2,000.00 ) PER ALLOWANCE $2,000
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PAGE 4

ITEM SHEET
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST
ITEM: 7-ALLOWANCE FOR PAYMENT OF POLICE OFFICERS
THE SUM OF:
FIVE THOUSAND DOLLARS
AND NO CENTS
) PER ALLOWANCE ALL.
1 $5,000
TOTAL BID PRICE S |

(Total Bid Price must be placed in paragraph “C” of the Bid Form)

END OF SECTION
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SPECIAL PROVISIONS PAGE 1

SECTION 1

Item 1 - MOBILIZATION (SITE REVIEWS, NOTIFICATIONS, MEETINGS, ETC.)

Description

(a) The Contractor is advised that the application of micro-surfacing is to be done in a systematic, strategic and
incremental manner. To that end, and under this item, the Contractor is required to make advance arrangements with
the City of Newton Traffic Engineer, the City of Newton Water Department, the Engineer, and any other public
official and/or agency, such that the actual layout and subsequent work unique to each individual project zone is
thoroughly coordinated at least one week prior to the actual application of the micro-surfacing. The intent of this order
is for the purpose of identifying and/or refining the means, the methods, and ultimately the overall layout for the work
to be performed within each independent project zone, such that all related issues can be properly assessed and
resolved in a timely manner so that the work, once begun, may be carried forward in the most expeditious manner.
Thus the Contractor will be required to work closely with the Engineer to resolve all site issues which may either arise
and/or are unique to the project area(s). Further, under this directive, the Contractor may be required to make multiple
visits to the same site in order to facilitate any changes and create supplemental mark outs until such time as the scope
of work for the local site meets the requirements of all concerned parties.

(b) Upon the completion of the investigative and coordinating process’ as set forth in Paragraph (a) the Contractor is
to delineate the proposed work by neatly and clearly painting the area in order that the site and/or the expected
proposed work may be reviewed by all concerned parties should the need arise to do so. Painting of the area is to take
place under the direction of the Engineer and shall be completed to his satisfaction. Further, all painted marks must be
made in such a way that they are subsequently obliterated by the micro-surfacing application.

(c) The Contractor is to coordinate, make accommodations, inform and/or provide advance notice to all private land
abutters with regard to any proposed work that must be necessarily performed in the execution of this contract,
inclusive of at least twenty-four (24) hour notice should it become necessary to temporarily suspend and/or disrupt
either pedestrian and/or vehicular access to the property and/or along the public way. Further, the Contractor and is to
coordinate, arrange and/or make accommodations for the performance of all second party utility work which may be
required in order to complete the work required under this contract.

Method of Compliance

(d) The Contractor shall be responsible for supplying the personnel, paint, two-way communications, as well as any
other related service and/or equipment for the entire term of the project, and shall respond, in a timely manner, to all
layout, notification, and/or support requests which the Engineer may from time to time call upon him to provide.
These services shall be performed in a manner acceptable to the Engineer and they shall minimally consist of the
following:
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SPECIAL PROVISIONS PAGE 2

Method of Compliance (Continued)

Coordinating with the Engineer to arrange site visits.

The layout of project zone limits.

Scope and location of all proposed detour routes.

Attending pre-construction meetings and/or attending meetings with neighborhood advisory groups and/or City
Administrators as may be from time to time required.

The Contractor shall be responsible for complying with all applicable directives as shown on the plan.

e Confer with City of Newton representatives and agents before, as well as during, the operational aspect of the
micro-surfacing application, in order to establish/re-establish detour routes, and/or to post road closings, under the
direction and to the satisfaction of the Engineer.

(e) The Contractor is to provide aerosol marking paint, keel, lines and tapes of a type acceptable to the Engineer for
the purpose of marking and/or defining the proposed work prior to the commencement of construction activities, or as
otherwise may become necessary as the construction activities commence and progress.

(f) The Contractor is to give ample notice, via verbal and written means as approved by the Engineer, prior to
commencing micro-surfacing construction related activities, and is to discuss, and is to then make safe and reasonable
accommodation of access, for all private property abutters affected by the scheduled construction activities at hand. In
certain cases the Contractor will be further required to make special accommodations for the handicapped or for other
physically challenged or sensor impaired individuals who live in or about the construction area so that their needs may
be appropriately addressed. Notice of intent to perform construction and/or to disturb private property and/or to
impair access routes shall be made at least twenty four (24) hours in advance of the scheduled disruptive
activity and/or as directed by the Engineer. This notification shall be made in writing and supplemented with a
verbal notification. Such communications shall be made in a manner and/or on a format acceptable to the Engineer
and said notices shall be posted at the subject address in a location nearest to the regular mail delivery location.
Should certain mitigating factors prevent the original schedule from being maintained then the decision to post
supplemental notices, in addition to the initial postings, will be at the discretion of the Engineer in the field, and shall
be the responsibility of the Contractor to execute.

Basis of Payment

(g) Under Item 1 the Contractor will be paid the lump sum price for all labor and materials which will be
required to complete these tasks throughout the entire term of the project. Under this item the Engineer shall
make such proportional payments as he deems appropriate throughout the course of this contract based upon a
reasonable percentage for the value of services rendered to date.
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SPECIAL PROVISIONS PAGE 3

SECTION 0. 303

ITEM: 0.303FC-CRS - FUEL COSTS FOR CRACK-SEALING*

Description

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A
(i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-CRS on |Item Sheet 2| This is a mandatory

requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) separately
and has instead elected to factor the round-trip supply, delivery & installation fuel costs into the bid price of
Item 2.

(a) Under this item the Contractor shall be paid for all the fuel(s) consumed in the performance of the crack-sealing
component of this contract.

(b) The intent of this program is to maintain a reasonable and continuous parity with the regional fluctuations that may
occur in the cost of petroleum based fuel products. It is important to note that due to the numerous types of; fuel,
equipment, vehicles, programs, and efficiency factors related to each of these operational elements, and therefore
unique to the Contractor’s own enterprises, that any fuel adjustments made under this item are intended only to defray
and offset extraordinary market trends in petroleum based fuel products.

(c) IMPORTANT NOTE: An adjustment to the cost of fuels may result in an increase of payment if the fuel
market has trended upward, or it may otherwise result in a decrease of payment if the fuel market has trended
downward.

(d) The City of Newton reserves the right, before awarding the Contract, to request from the Contractor a tabulated
accounting of the means and methods upon which the number of gallons bid by the Contractor was derived. The intent
of this evaluation is to preserve the fairness of this program by preventing bidders from placing an imbalanced bid that
may ultimately cause excessive financial impact to either party. These tabulations will include, but shall not be limited
to, an accounting of all transport and application equipment and their associated manufacturers fuel consumption
rates which the Contractor/supplier intends to use to complete the work under this contract. In the event the City of
Newton, subsequent to performing an analysis, determines that the Contractor’s bid, with regard to the consumption of
fuel for the supply, delivery and installation of the crack-sealing material(s), is excessive for the type of
equipment traditionally deployed for this type of work then the City of Newton reserves the right to waive any
informalities in any or all bids, or to reject any or all bids, if it be in the public interest to do so.

(e) The Contractor shall also incorporate into their bid the amounts of fuel required for any work performed by their
subcontractors or by their vendors.

Method of Administration

(f) In accordance with Chapter 303 Acts of 2008, the City of Newton shall use the most current ‘new’ pricing of
Diesel and Gasoline fuel as thay are indicated on the Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The average of these two values (Diesel & Gasoline) shall serve as the value basis for determining the Base Price of
Fuel (BPF) at the time of the advertisement. Subsequently, during the course of the contract, the Period Price of Fuel
(PPF) shall be determined in the same manner, but at the end of each calendar month, and if the averaged Period
Price (PPF) has either increased or decreased by more than five percentage points (5%) relative to the averaged Base
Price of Fuel (BPF), then the cost of fuel(s) for the applicable calendar month shall be paid for at the adjusted rate,
otherwise the cost of fuel(s) for the applicable calendar month shall be paid for at the initial Base Price of Fuels.

The Contractor is advised to verify these value standards and citations prior to placing their bid.
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SPECIAL PROVISIONS PAGE 4

Method of Administration

(g) When a cost adjustment is applied it shall be inclusive of the five (5%) variation.

(h) Payments for fuel used for the crack-sealing operation(s) shall be calculated at the end of each calendar month
and they shall be based upon the acceptable number of gallons of crack-sealing compound supplied, delivered and
installed within that particular (applicable) calendar month in which the work was performed, inclusive of the
cleaning of cracks prior to the placement of the crack-sealing compound. (Program Note: In the event a
continuous crack-sealing operation spans several days but the delivery & discharge of the material is
performed in two separate months, then two separate fuel payments shall be made).

(i) At the end of each calendar month the Contractor shall furnish the Engineer with an accurate measured and tabular
accounting which clearly shows the collective number of gallons of crack-seal verified and applied during that
particular (applicable) calendar month. The invoiced accounting shall bear the name of the Contractor and Vendor
and shall be surrendered to the DPW Agent-In-Charge immediately upon the termination of operations at the
end of each calendar month. The City will have no obligation to pay for any errant slips which are forwarded
after the crack-sealing delivery vehicle has exited the project site without prior approval from the DPW Agent-
In-Charge.

(1) No upward fuel adjustment will be made for any delivery and/or application related activity which takes
place beyond the completion date of the contract unless the Contractor’s work has been delayed due to no fault of
their own (i.e. Preparation work that must be performed by others before the Contractor can complete their own tasks
in the contractually allotted time.) Any such delay must be brought to the attention of the DPW Agent-In-Charge in a
timely manner at which time the Agent shall investigate, verify, and document the extenuating circumstances and
inform the Contractor of their decision.

Method of Payment

(k) Payment formula:

BPF = The Base Price of Fuel on the bid release date (Averaged cost of Diesel & Gasoline in $/Gallon)
PPF = The Period Price of Fuel for the applicable calendar month (Averaged cost of Diesel & Gasoline in $/Gallon)
G = Gallons of fuel bid by the Contractor to apply One (1) Gallon of AC-10 or AC-20 Liquid Asphalt
(Gallons of fuel bid for all crack-sealing services)
GLA = The total number of Gallons of AC-10 or AC-20 Liquid Asphalt Installed in the applicable calendar month

If a change in (PPF) does not exceed +/- 5% relative to the (BPF) then: (BPF) x G x GLA = Fuel Payment ($)

If achange in (PPF) does exceed +/-5% relative to the (BPF) then: (PPF) x G x GLA = Fuel Payment ($)

Basis of Payment

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A
(i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-CRS on . This is a mandatory
requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) separately
and has instead elected to factor the round-trip supply, delivery & installation fuel costs into the bid price of
Item 2.
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Basis of Payment (Continued)

(1) The cost of fuel(s) consumed for the cleaning of cracks and for the delivery, discharge and application of one
gallon of AC-10 or AC-20 Liquid Asphalt crack-sealing compound shall be paid for under Item 0.303FC-CrS.
The cost of fuel used to complete the work under this item shall be made in accordance with the applicable Period
Price formula for Diesel & Gasoline fuels as posted for each calendar month in which the work was performed. The
Contractor will be paid the contract unit price per gallon(s) of fuel consumed for the cleaning of cracks and for the
delivery, discharge and application of one gallon of AC-10 or AC-20 Liquid Asphalt crack-sealing compound
installed within each applicable calendar month as specified herein.

(m) The Contractor shall be responsible for disbursing fuel cost payments to their subcontractors and/or to their
vendors.

(n) No payment shall be made for any fuel(s) consumed to remedy and/or to replace any deficient material supplied by
the Contractor, subcontractors and/or their vendors.
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SECTION 0. 303

ITEM: 0.303FC-MS - FUEL COSTS FOR MICRO-SURFACING*

Description

* The Contractor may elect NOT to bid the cost of micro-surfacing fuels separately, but to do so he must
insert the term N/A (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-MS on . Thisis a
mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s)
separately and has instead elected to factor the supply, delivery & installation fuel costs into the bid price of
Items 3, 3.1 & 4.

(@) Under this item the Contractor shall be paid for all the fuel(s) consumed in the performance of the micro-
surfacing component of this contract.

(b) The intent of this program is to maintain a reasonable and continuous parity with the regional fluctuations that may
occur in the cost of petroleum based fuel products. It is important to note that due to the numerous types of; fuel,
equipment, vehicles, programs, and efficiency factors related to each of these operational elements, and therefore
unique to the Contractor’s own enterprises, that any fuel adjustments made under this item are intended only to defray
and offset extraordinary market trends in petroleum based fuel products.

(c) IMPORTANT NOTE: An adjustment to the cost of fuels may result in an increase of payment if the fuel
market has trended upward, or it may otherwise result in a decrease of payment if the fuel market has trended
downward.

(d) The City of Newton reserves the right, before awarding the Contract, to request from the Contractor a tabulated
accounting of the means and methods upon which the number of gallons bid by the Contractor was derived. The intent
of this evaluation is to preserve the fairness of this program by preventing bidders from placing an imbalanced bid that
may ultimately cause excessive financial impact to either party. These tabulations will include, but shall not be limited
to, an accounting of all transport and application equipment and their associated manufacturers fuel consumption
rates which the Contractor/supplier intends to use to complete the work under this contract. In the event the City of
Newton, subsequent to performing an analysis, determines that the Contractor’s bid, with regard to the consumption of
fuel for the supply, delivery and installation of the micro-surfacing material(s), is excessive for the type of
equipment traditionally deployed for this type of work then the City of Newton reserves the right to waive any
informalities in any or all bids, or to reject any or all bids, if it be in the public interest to do so.

(e) The Contractor shall also incorporate into their bid the amounts of fuel required for any work performed by their
subcontractors or by their vendors.

Method of Administration

() In accordance with Chapter 303 Acts of 2008, the City of Newton shall use the most current ‘new’ pricing of
Diesel and Gasoline fuel as thay are indicated on the Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The average of these two values (Diesel & Gasoline) shall serve as the value basis for determining the Base Price of
Fuel (BPF) at the time of the advertisement. Subsequently, during the course of the contract, the Period Price of Fuel
(PPF) shall be determined in the same manner, but at the end of each calendar month, and if the averaged Period
Price (PPF) has either increased or decreased by more than five percentage points (5%) relative to the averaged Base
Price of Fuel (BPF), then the cost of fuel(s) for the applicable calendar month shall be paid for at the adjusted rate,
otherwise the cost of fuel(s) for the applicable calendar month shall be paid for at the initial Base Price of Fuels.

The Contractor is advised to verify these value standards and citations prior to placing their bid.
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Method of Administration

(h) When a cost adjustment is applied it shall be inclusive of the five (5%) variation.

(h) Payments for fuel used for the micro-surfacing operation(s) shall be calculated at the end of each calendar
month and they shall be based upon the acceptable number of square yards of micro-surfacing supplied, delivered
and installed within that particular (applicable) calendar month in which the work was performed. (Program Note:
In the event a continuous micro-surfacing operation spans several days but the delivery & discharge of the
material is performed in two separate months, then two separate fuel payments shall be made).

(i) At the end of each calendar month the Contractor shall furnish the Engineer with an accurate measured and tabular
accounting which clearly shows the collective number of square yards of micro-surfacing verified and applied
during that particular (applicable) calendar month. The invoiced accounting shall bear the name of the Contractor
and Vendor and shall be surrendered to the DPW Agent-In-Charge immediately upon the termination of
operations at the end of each calendar month. The City will have no obligation to pay for any errant invoice
slips which are forwarded after the micro-surfacing operations for the month have ceased .

(1) No upward fuel adjustment will be made for any delivery and/or application related activity which takes
place beyond the completion date of the contract unless the Contractor’s work has been delayed due to no fault of
their own (i.e. Preparation work that must be performed by others before the Contractor can complete their own tasks
in the contractually allotted time.) Any such delay must be brought to the attention of the DPW Agent-In-Charge in a
timely manner at which time the Agent shall investigate, verify, and document the extenuating circumstances and
inform the Contractor of their decision.

Method of Payment

(I) Payment formula:

BPF = The Base Price of Fuel on the bid release date (Averaged cost of Diesel & Gasoline in $/Gallon)

PPF = The Period Price of Fuel for the applicable calendar month (Averaged cost of Diesel & Gasoline in $/Gallon)

G/SY = Gallons of fuel bid by the Contractor to supply, deliver & install One (1) Square Yard of Micro-Surfacing
(Gallons of fuel bid for all micro-surfacing services)

SY = Total number of SquareYards of Micro-Surfacing applied in the applicable calendar month (Square Yards)

If a change in (PPF) does not exceed +/- 5% relative to the (BPF) then: (BPF) x G/SY x SY = Fuel Payment ($)

If achange in (PPF) does exceed +/-5% relative to the (BPF) then: (PPF) x G/SY x SY = Fuel Payment ($)

Basis of Payment

* The Contractor may elect NOT to bid the cost of micro-surfacing fuels separately, but to do so he must
insert the term N/A (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-MS on . Thisisa
mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s)
separately and has instead elected to factor the supply, delivery & installation fuel costs into the bid price of
Items 3,3.1 & 4.
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Basis of Payment (Continued)

(1) The cost of fuel(s) consumed for the delivery, discharge and application of one (1) square yard of micro-
surfacing material(s) shall be paid for under Item 0.303FC-MS. The cost of fuel used to complete the work under
this item shall be made in accordance with the applicable Period Price for Diesel & Gasoline fuels as posted for each
calendar month in which the work was performed and as specified herein.

(m) The Contractor shall be responsible for disbursing fuel cost payments to their subcontractors and/or to their
vendors.

(n) No payment shall be made for any fuel(s) consumed to remedy and/or to replace any deficient material supplied by
the Contractor, subcontractors and/or their vendors.
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SECTION 0. 303

ITEM 0.303LA - DIFFERENTIAL FOR LIQUID ASPHALT
Description

(a) Under this item a differential value shall be calculated and applied to the payment on a monthly basis. The
differential value shall be based upon the amount of Liquid Asphalt contained in the total number of gallons of AC-10
or AC-20 asphalt cement supplied, delivered and installed in each respective calendar month.

(b) Item 0. 303LA is to provide a structured means, whereby the cost of the Liquid Asphalt contained in AC-10 or
AC-20 asphalt cement is evaluated each calendar month, and under certain market conditions this value is adjusted
either upward or downwards to maintain a reasonable and continuous parity with the regional fluctuations that may
occur in the price of this commaodity.

(c) IMPORTANT NOTE: An adjustment to the cost of the Liquid Asphalt component may result in an increase
of payment if the market has trended upward, or it may otherwise result in a decrease of payment if the
market for Liquid Asphalt has trended downward. Further, these adjustments do not compensate the
Contractor for the entire cost of the crack-sealing compound(s) consumed in the execution of this contract but
only for the monthly differential value(s) which may occur with regard to the Liquid Asphalt component.

Method of Administration

(d) In accordance with Chapter 303 Acts of 2008 the City of Newton shall use the most current ‘new’ pricing for
Liquid Asphalt as indicated on the Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The value at the time of advertisement shall serve as the Base Price of Liquid Asphalt (BPLA). Subsequently, and
during the course of the contract, the Period Price of the Liquid Asphalt (PPLA) component shall be determined in the
same manner and at the end of each respective calendar month, and if the Period Price (PPLA) has either increased or
decreased by more than five percentage points (5%) relative to the Base Price (BPLA) index, then the differential cost
of the Liquid Asphalt component shall be paid for at the adjusted rate, otherwise no adjustment shall be made.

The Contractor is advised to verify these value standards and citations prior to placing their bid.

(e) The differential value for the Liquid Asphalt component shall be calculated at the end of each calendar month and
it shall be based upon the number of acceptable gallons of AC-10 or AC-20 asphalt cement supplied, delivered and
installed within that particular calendar month. This value shall be derived by applying a fixed factor to the tonnage of
Liquid Asphalt that is contained in a single gallon of AC-10 or AC-20 asphalt cement. (Program Note: In the event
a continuous delivery & application operation spans several days but is performed in two separate months,
then two separate Liquid Asphalt calculations shall be made.)

(f) When a cost differential is applied it shall be inclusive of the five (5%) variation.

(g) Immediately upon delivery, and subsequently upon the final discharge of the crack-sealing compound at
day’s end, the Contractor shall furnish the Engineer with an invoice that clearly indicates the amount of asphalt
cement that was applied. The invoice shall clearly show the tare weight, type of asphalt cement and the date of
delivery & discharge for each tank of asphalt cement which is ultimately delivered and discharged. The plant
issued tare/weight invoicing slips are to bear the name of the vendor and shall be surrendered to the DPW
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Method of Administration (Continued)

Agent-In-Charge immediately upon the delivery of the material. The City will have no obligation to pay for any
errant slips which are forwarded after the delivery vehicle has exited the project site.

(h) No upward Liquid Asphalt component adjustment will be made for any crack-sealing material which is
applied beyond the completion date of the contract unless the Contractor’s work has been delayed due to no fault
of their own (i.e. Preparation work that must be performed by others before the Contractor can complete their own
tasks in the contractually allotted time.) Any such delay must be brought to the attention of the DPW Agent-In-Charge
in a timely manner at which time the Agent shall investigate, verify, and document the extenuating circumstances and
inform the Contractor of their decision.

Method of Payment

(i) Payment formula:

BPLA = The Base Price Liquid Asphalt Cost Index on the bid release date ($/Ton of Liquid Asphalt)

PPLA = The Period Price for One Ton of Liquid Asphalt for the applicable calendar month in which it was
delivered ($/Ton of Liquid Asphalt)

GLA = Total Gallons of AC-10 and/or AC-20 Asphalt Cement applied in the applicable calendar month
(Gallons)

.005 =Tons of Liquid Asphalt in One (1) Gallon of AC-10 or AC-20 Asphalt Cement (Tons/Gallon)

If a change in (PPLA) does not exceed +/- 5% relative to the (BPLA) then: No differential adjustment.

If a change in (PPLA) exceeds +/- 5% relative to the (BPLA) then:

(PPLA - BPLA) x GLA x .005 = Differential Value for Current Pay Period ($)

Basis of Payment

(1) Under Item 0.303LA the differential value for Liquid Asphalt contained in One (1) Gallon of AC-10 or AC-20
Asphalt Cement used to complete the work under this contract shall be made in accordance with the Period Price
index values for Liquid Asphalt posted for each calendar month in which the work was performed and relative to the
Base Price as specified herein. Subsequently these values shall be factored in accordance with the above-noted
formula (Par. i).

(k) The differential value for Liquid Asphalt shall be based upon a fixed mean value of five-thousandths

(. 005)Ton Liquid Asphalt contained in One (1) Gallon of Type AC-10 and/or AC-20 Asphalt Cement, with said
value differential being factored only on the number of Gallons of Crack-Seal actually used, verified and/or
accepted by the Engineer.

() No adjustment shall be made for any material which is rejected or is deemed to be of an inferior quality. Nor shall
any adjustment be made for Liquid Asphalt contained in any crack-sealing material(s) which are used to remedy any
deficient work which was initially performed by the Contractor and/or vendor under this contract, and which is proven
to be deficient and/or of inferior quality during and/or subsequent to discharge.

(m) The Contractor shall be responsible for disbursing the Liquid Asphalt cost adjustments to their subcontractors
and/or to their vendors.
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SECTION 2

Item 2 - CRACK-SEALING (PRIOR TO THE MICRO-SURFACING OPERATION)

[DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-CRS) ¥
Description

* The Contractor may elect NOT to bid the cost of (crack-sealing) fuels separately, but to do so he must insert
the term N/A (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-CRS on |Item Sheet 2. This is a

mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s)
separately and has instead elected to factor the round-trip supply, delivery & installation fuel costs into the bid
price of Item 2.

(a) The work to be done under this item shall consist of the operations, and for the furnishing of all materials, labor
and equipment necessary for removing all vegetation from the roadway surface, and for the subsequent cleaning
and sealing of all random cracks located along the roadway(s) which are designated for micro-surfacing. The
Engineer shall be sole judge as to what portions and/or to what limits these streets shall be sealed. To that end no
work is to commence until such time as the Engineer has reviewed the streets with the Contractor and has
issued the order, on a case-by-case basis, as to what extent each individual street is to be sealed.

Materials

(b) The sealing material shall be an asphalt-fiber compound designed to improve the strength and performance of the
parent asphalt sealant.

(c) The asphalt sealant shall be AC-10 or AC-20 with a penetration of 75-100.

(d) The fiber reinforcing materials shall be short-length polyester fibers having the following properties:

Length---------------—-- 7 mm.

Diameter---------------- 0.0008 inch plus or minus 0.0001 inch
Specific Gravity-------- 1.32t01.40

Melt Temperature-------- 480 degrees F. minimum

Ignition Temperature----1000 degrees F. minimum
Tensile Strength-------- 75,000 PSI plus or minus 5,000 PSI
Break Elongation-------- 33% plus or minus 9%--They are fully drawn

(e) The fibers shall be mixed so as to comprise five (5) to eight (8) percent by weight of the compound, shall be
chemically compatible and shall function to redistribute stress and strain concentrations that are imposed on the
sealant by thermal sources, traffic loading, etc. The Contractor shall furnish a manufacturer's certificate of
compliance before any work is begun.

(f) Black beauty aggregate shall be black beauty abrasive boiler slag as manufactured by the Reed Corporation of
Concord, N. H. or an approved equal.

Equipment

(9) Equipment used in the performance of the work required by this section shall be subject to the approval of the
Engineer and in satisfactory working condition at all times.
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Equipment (Continued)

(h) Air compressors shall be portable and capable of furnishing not less than 100 cubic feet of air per minute at not
less than 90 Ibs. per square inch pressure at the nozzle. The compressor shall be equipped with traps that will
maintain the compressed air free of oil and water.

(i) Manually operated gas powered air-broom or self-propelled sweeper designed especially for use in cleaning
highway and airfield pavements shall be used to remove debris, dirt, and dust from cracks.

(1) Hand tools shall consist of brooms, shovels, metal bars with chisel shaped ends, and any other tools which may be
satisfactorily used to accomplish this work.

(k) The unit used to melt the joint sealing compound shall be double boiler, indirect fired type. The space between the
inner and outer shells shall be filled with a suitable heat transfer oil or substitute having a flash point of not less than
600 degrees F. The kettle shall be equipped with a satisfactory means of agitating the joint sealer at all times. This
may be accomplished by continuous stirring with mechanically operated paddles and/or by a continuous circulating
gear pump attached to the heating unit. The kettle must be equipped with thermostatic control calibrated between 200
degrees F. and 550 degrees F.

(I) Equipment for drying if necessary and for grass removal in cracks shall be a Propane Torch unit which operates at
2000 degrees F. and gas velocity 3000 feet per second.

(m) Equipment for applying the sealing material shall consist of a pressure applicator shoe with suitable hose
connection to the melting kettle. The applicator shall be equipped with a three (3) inch or a five (5) inch applicator
head as directed by the Engineer. The Engineer may at his discretion require the Contractor to change from one size
applicator head to another when moving from one job site to another.

Method of Construction

(n) All old material and other debris removed from the cracks shall be removed from pavement surface immediately
by means of power sweepers or hand brooms or air brooms. However in every case the Contractor shall exercise
extreme care so as not to blow ejected granular or vegetative material at pedestrians, vehicles. Further, all ejected
material shall be cleaned from all peripheral areas, inclusive of both public and private lands.

(o) When cracks and/or seams show evidence of vegetation, it shall be removed and sterilized by use of a Propane
Torch unit for the purpose of eliminating all vegetation, dirt, moisture and seeds.

(p) No sealing material shall be applied in damp cracks or where frost, snow, or ice is present or when the
ambient temperature is below 40 degrees F.

(g) Joint sealing material shall be heated and applied at temperature specified by the manufacturer and approved by
the Engineer. Minimum application temperature shall be 320 degrees Fahrenheit.

(r) All cracks shall be sealed according to the manufacturer's instructions and as specified herein and the sealer shall
be well bonded to the pavement.

(s) When cracks have been satisfactorily sealed, they shall be dusted over with black beauty
aggregate to provide non-skid surface for traffic.
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Method of Construction (Continued)

(t) Crack Sealing shall be meticulously applied by workmen skilled in the use of applying crack/joint sealing
compound, via the use of special dispensing heads and associated equipment, such that the maximum height of the
compound is no more than one-eighth (1/8) inch above the existing pavement. The intent of this order is to ensure that
no crack sealing compound penetrates, contaminates, and/or otherwise interferes with any portion of the second
course of the micro-surfacing material in order to preserve the homogeneous integrity of the second course of micro-
surfacing material.

Method of Measurement

(u) Prior to the commencement of the crack sealing operation the Contractor is to accommodate the Engineer
in performing his pre-application inspection of the AC-10 & AC-20 holding tank to verify the number of
gallons in the unit. Subsequently, upon the completion of the crack sealing operation the Contractor shall again
accommodate the Engineer in performing his post-treatment inspection of the holding tank to verify the
number of gallons remaining in the unit.

(v) Cleaning and sealing of random cracks in bituminous concrete pavement shall be measured by the actual number
of gallons of AC-10 or AC-20 sealant applied, complete in place.

Basis of Payment

* The Contractor may elect NOT to bid the cost of (crack-sealing) fuels separately, but to do so he must insert
the term N/A (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-CRS on |Item Sheet 2| This is a

mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s)

separately and has instead elected to factor the round-trip supply, delivery & installation fuel costs into the bid
price of Item 2.

(w) Under Item 2 the Contractor will be paid the contract unit price per gallon of AC-10 or AC-20 crack —seal
used for the cleaning and sealing of random cracks in bituminous concrete pavement, complete in place, which
unit price shall include full compensation for all labor, materials, tools and equipment, and all incidentals
necessary to complete the work under this item as directed by the Engineer and as specified herein.
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SECTION 3

Item3 - MICRO-SURFACING Type Il
Item 3.1 - MICRO-SURFACING Type Il
Item4 -LEVELING OF ROADWAYS USING MICRO-SURFACING MATERIAL

DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-MS) *

Description

* The Contractor may elect NOT to bid the cost of micro-surfacing fuels separately, but to do so he must
insert the term N/A (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-MS on . Thisis a
mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s)
separately and has instead elected to factor the supply, delivery & installation fuel costs into the bid price of
Items 3, 3.1 & 4.

() Under Item 3 and Item 3.1 the Contractor is to apply two courses of either Type Il or Type Il latex based micro-
surfacing material, with each course being one-quarter of an inch (1/4”) in thickness, so as to ultimately provide a total
two-course yield of not less than one-half of an inch (1/2”) in thickness. The application of micro-sealing may only be
done subsequent to the independent application of crack sealing, tack coat and/or any leveling operations, either as
specified on the plans and/or as directed by the Engineer. However, no micro-surfacing material shall be applied
over any crack-sealing compound until such time as the crack-sealing has attained full-cure status and all
residual granular material has been entirely removed from the pavement surface. Subsequently, the micro-
surfacing shall be guaranteed against failure of any kind for a period of two years from the date of application
and any repairs and/or spot repairs shall be made at the Contractors own expense and to the satisfaction of the
Engineer. Crack-sealing and/or leveling courses shall be paid under separate items.

(b) Under Item 4 the Contractor shall apply multiple levels of micro-surfacing material(s) to any portion of the
roadway for the purpose of refining the localized gradient(s) and such application(s) are to be made prior to the
standard two-course application of the micro-surfacing material as described under Item 3 and Item 3.1. The purpose
of the leveling application(s) is to provide a more acceptable base gradient of the roadway upon which the final two-
course application will be subsequently installed. This work shall only take place at the direction of the Engineer and
it shall be carried forward, in multiple passes, until the designated zone has been leveled to a breadth and
height/elevation that is acceptable to the Engineer and in accordance with the plans and/or as directed by the Engineer.

(c) The Contractor is advised that the City of Newton may provide a stockpile site but for the aggregate materials
only, and only in such places, and to such limits, and in such amounts, and for such time periods as are pre-
approved by the Commissioner of Public Works but the ability for the City of Newton to provide a site is not
guaranteed. Hay bales of an approved type, and in a sufficient number, shall be satisfactorily placed around all
catchbasins which lie ‘downstream’ from the stockpile site primarily to prevent any rain generated sludge from
entering into the drainage system. Further, any stockpile sites shall be thoroughly cleaned and fully restored to their
original condition, at the Contractors own expense, once the stockpile site is no longer needed to service the
operational zone for which they were created.

(d) The City of Newton will absorb the cost of the water by allowing the Contractor to draw from only those
hydrants which are pre-approved by the Superintendent of Water. However, no water is to be drawn from any
City hydrant until such time as the Contractor has posted a one-thousand ($1000) dollar deposit with the Water
Superintendent, and has obtained in return a water meter assembly equipped with a backflow preventer. Any water
drawn for any operation under this contract is to be metered through this unit. At the end of the micro-surfacing
application, and providing that the water meter/backflow preventer unit has been returned to the Water
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Description (Continued)

Superintendent, complete and in good working order, then the deposit shall be refunded to the Contractor by the
Superintendent.

(e) Micro-surfacing shall be applied in accordance with the directives as specified on the plan, as directed by the
Engineer and as specified herein.

Materials

(f) The micro-surfacing shall be an approved mixture and/or an approved equal of cationic latex modified
asphalt emulsion, mineral aggregate, water, as well as mineral and field control additives. The entire blend shall be
continually monitored such that it is consistently and properly blended, mixed, and ultimately spread on the initially
dry, sealed and cleaned roadway surface in accordance with this specification and/or as directed by the Engineer.

e Emulsified Asphalt: The emulsified asphalt shall be manufactured using a quick-set latex modified cationic
type CSS-1H emulsion which shall conform to the requirements specified in AASHTO-M208 and ASTM
2397. The emulsified asphalt and/or the emulsion shall pass all applicable storage and settlement tests. The
latex shall be milled into the asphalt in such a manner that the entire mixture is
homogeneous and properly blended.

e Special Residue Properties: Distallation of residue will be at a temperature of three hundred fifty (350)
degrees Fahrenheit for twenty (20) minutes. The softening point of the residue shall be one hundred forty
(140) degrees Fahrenheit minimum. Viscosity, absolute at one hundred forty (140) degrees Fahrenheit, shall
be eight thousand (8000) poise minimum.

e  Aggregate:

e The mineral aggregate used shall be of the type and grade specified for micro-surfacing. The aggregate
shall be manufactured crushed stone such as granite, slag, limestone, chat, or high quality aggregate or
combination thereof.

e The aggregate including natural fines when tested by AASHTO methods T11 or T27 or ASTM C117 or
C136, must meet the referenced gradation requirements.

e Deleterious Substances — To limit the permissible amount of clay-like fines in the aggregate, a sand
equivalent value of sixty five (65) or higher is required when tested by ASTM 2419.

e Soundness — The aggregate shall have a weighted loss of not more than fifteen (15%) percent when the
sodium sulfate test is used or twenty (20%) when the magnesium sulfate test is used.

e Hardness — The aggregate wear, from resistance to abrasion, shall be a maximum of thirty five (35%)
when using AASHTO T96 or ASTM C131 test methods.

e Stockpile- Stockpiles shall be placed only in those areas where there is no threat of the aggregate
becoming contaminated from other soils, chemicals, oils, leaves, debris and/or any other substance which
is foreign to the base material from which the aggregate has been manufactured.

e Water: Water shall be potable and shall be free from harmful salts, and if drawn from the City water supply
then the directives of Paragraph (d) shall apply.

(Continued on next page)
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Materials (Continued)

e Modifier: A special quick-setting liquid emulsifier agent may be milled into the asphalt emulsion to provide
effective control of the required quick-set properties. This additive shall be made available by the chemical
supplier, or emulsion manufacturer, and it is to be certified, in advance of its use, that the additive is compatible
with the mixture. Only after the Engineer has been apprised that this agent is to be added to the mix, shall it be
properly and consistently blended into the mixture in accordance with the manufacturer’s instructions. The
Contractor is to provide the Engineer with the job mix formula such that every additive is clearly stated as to its
type and end use as well as denoting the manufacturers name and lot number.

The emulsified asphalt shall be so formulated that when the paving mixture is applied at a thickness of
one (1) inch with the relative humidity at not more than fifty (50%) and the ambient air temperature of
at least seventy five (75) degrees Fahrenheit, the material will cure sufficiently so that rolling traffic can
be allowed in one (1) hour with no damage to the surface.

e Mineral Additive: Only non-air entrained portland cement shall be added to the mineral aggregate, and only in
the amount as pre-determined by the laboratory mix design, a copy of which shall be delivered to the
Engineer at least seven days prior to the commencement of operations.

e Laboratories: Laboratories shall be independently operated and shall not be under the control of the Contractor.
Further, laboratories shall be pre-approved by the Engineer in advance of all testing and/or mix design
procedures, and upon request said laboratories are to submit to the Engineer evidence which satisfactorily
ensures their qualifications to meet both the testing and/or the mix design needs of the project.

(g) At least seven days prior to the commencement of operations the Contractor is to submit to the Engineer, in
hard-copy form, a signed list which includes the vendors name and address, the component material(s) which
will be supplied by the vendor, and a certificate of compliance which clearly states that the mixture component
they are supplying to this project will and shall meet or exceed the design mix criteria for the duration of this
project. Once the laboratory, the design, the materials, and/or the vendors have been approved there shall be
no substitution unless otherwise allowed and/or otherwise directed to do so by the Engineer. In any event the
Contractor shall repair, at his own expense, any surface failure(s) which occur for any reason within two years
time from the date of application, and the Engineers decision as to what constitutes a failure of the micro-
surfacing shall be final and all subsequent repairs shall be made to his satisfaction.

(h) The job mix formula shall be in accordance with all applicable current recommendations of the
International Slurry Surfacing Association (ISSA) in effect at the time of the micro-surfacing application and
shall further provide for a minimum Marshall stability of one thousand eight hundred (1800) pounds and a flow of six
(6) to sixteen (16) units when tested according to ASTM 1559 or AASHTO 245 procedure as modified.

(Continued on next page)
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Materials (Continued)

The component materials shall comply with the following limits:

e Residual Asphalt: 5% - 9% by dry aggregate weight
e Mineral Additive: 0.5% - 3% by dry weight of aggregate
o Latex Modifier:  As required to provide specified properties
o Field Control Additive: As required based on previous proven results
o Water: As required based on previous proven results
Aggregate Gradations:
Type |l Type I
Screen Size % Passing % Passing
3/8 100 100
#4 90-100 70-90
#8 65-90 45-65
#16 40-65 30-50
#30 25-45 19-34
#50 15-30 12-25
#100 10-21 7-18
#200 5-13 4-12

Informational Note: Type 11 is typically used on residential streets @ 18-22 Ibs. density per sq.yd.
Type 111 is typically used on arterial streets @ 25-30 Ibs. density per sq. yd.

Method of Construction

(i) Equipment, tools, and machines used in the performance of this work shall be
maintained in satisfactory working condition at all times to ensure a high quality product. The Engineers decision in
these matters shall be final.

(j) The Contractor shall be ultimately responsible for ensuring that the roadway surface is thoroughly clean
and free of all vegetation and granular material(s) prior to the application of the micro-surfacing material. The
City of Newton may provide certain street sweeping resources and associated services to aid the Contractor in
this endeavor, but the ultimate responsibility for ensuring that the roadway surface is totally cleaned and
properly prepared lies with the Contractor, and all surfaces shall be cleaned to the satisfaction of the Engineer.

(k) All businesses, homes and/or City agencies that will be, and/or may potentially be affected by any aspect of the
micro-surfacing operations, shall be notified at least twenty four (24) hours in advance of that given operation. This
notification shall be provided in a hard copy form that on a format that is acceptable and pre-approved by the
Engineer. Further, the Contractor is to obtain pre-approval and subsequently apprise the Engineer of all such postings,
notices, and/or notifications, at least twenty four (24) hours in advance of the actual notification process. Notices that
are posted at businesses and/or homes along the route shall be left in a secure but highly visible location that is nearest
to the regular mail delivery as possible at each address. In addition, any general notices
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Method of Construction (Continued)

that are posted along the street, and which are placed on existing posts and poles, are not to be fastened with any metal
device. Further, no signs are to be fastened to trees in such a way that the bark of the tree is penetrated and/or
damaged by the fastening means, thus only string and/or plastic ‘quick-ties’ are to be used, and no posting upon trees
is to take place without the prior consent of the Engineer. All temporary signs are to be removed immediately upon the
completion of the micro-surfacing operation which is particular to that portion of the project zone.

(I) Traffic control elements (cones, barrels, signs, etc.) shall be of the highest quality with

the visibility target value still substantially intact, and such traffic control elements shall comply with the directives as
shown on the plans and/or as may be otherwise directed by the Engineer. Traffic control elements shall be provided in
such number, and shall be subsequently deployed by the Contractor to the satisfaction of the Engineer, to ensure that
vehicular and pedestrian traffic is properly warned and/or channelized at all times in and around the project site and
operations area(s). These same suitable methods shall be used by the Contractor to protect the micro-surface from
traffic until the new surface can support traffic without damage.

(m) The material shall be spread only on an initially dry roadway surface and the atmospheric temperature is at least
forty eight (48) degrees fahrenheit and rising, and there is no threat of rain and/or temperatures below thirty two (32)
degrees fahrenheit predicted within forty eight (48) hours of the application of the micro-surfacing material. Said
weather conditions shall be based upon predictions as professionally forecast.

(n) The contractor shall apply a tack coat consisting of one part emulsified asphalt and three parts potable water with
a distribution rate of .10 to .15 gallons per square yard. The emulsified asphalt shall be manufactured using a quick-set
latex modified cationic type CSS-1H emulsion which shall conform to the requirements specified in AASHTO-M208
and ASTM 2397. The emulsified asphalt and/or the emulsion shall pass all applicable storage and settlement tests.
The final mixture, upon application, shall be blended in such a manner that the tack coat mixture is homogeneous and
of uniform consistency.

(o) The emulsified asphalt tack coat shall be applied only to an initially dry roadway surface and the atmospheric
temperature is at least forty eight (48) degrees fahrenheit and rising, and there is no threat of rain and/or temperatures
below thirty two (32) degrees fahrenheit predicted within forty eight (48) hours of the application of the micro-
surfacing material. Said weather conditions shall be based upon predictions as professionally forecast.

(p) The emulsified tack coat shall be applied systematically ahead of the micro-surfacing operation, and in such a
responsible manner that the tack coat ultimately serves the to create and ensure a viable long-lasting bond between the
top of the entire existing roadway pavement and the entire bottom face of the micro-surfacing material. To that end the
equipment and dispensing means by which the tack coat emulsion is ultimately blended and applied is to be of such
manufacture that the tack coat is uniformly and consistently applied to the existing roadway surface in accordance
with the emulsion manufacturer’s directives. Further, the tack coat shall be applied to the roadway via a spray bar that
is fully adjustable to achieve the desired uniform application rate across the entire roadway surface, however the
Contractor shall take all precautions to prevent the tack coat from entering into any utility and/or drainage structure. In
addition, no peripheral objects, such as the face of curbing, cars, site personnel, trees, etc., are to be splattered with the
tack coat emulsion during the application process, nor shall the Contractor allow the newly applied tack coat from
being tracked to any adjacent area(s).
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Method of Construction (Continued)

(q) Leveling course(s) shall comply with Paragraph (b) and the mixtures shall be spread to fill cracks and

minor surface irregularities at various points along the route as determined by the Engineer. Leveling courses are to be
independently applied and shall not be made part of the full-width mat application. For those areas where the leveling
course is applied in excess of one (1) inch then the Contractor shall roll these areas with a self-powered three (3) ton
roller.

(r) The micro-surfacing material shall be mixed and processed, in accordance with the International Slurry
Surfacing Associations (ISSA) recommendations and guidelines, by a self-propelled self-contained micro-
surfacing mixing unit designed to specifically provide a continuous flow that will accurately deliver the properly
proportioned, and properly blended aggregate, emulsified asphalt, mineral, field control additives, and water, such that
the mixture is consistently applied and is continually free of lumps, streaking, segregation and/or any other
undesirable characteristic. To that end the mixing unit shall be typically equipped with a revolving multi-blade twin
shafted mixer that subsequently discharges the mixed, and properly blended material(s), on a continuous flow basis
and without interruption.

(s) The mixing unit shall be equipped with self-loading devices which shall provide for the loading of materials as the
micro-surfacing application process progresses.

(t) Self-propelled self-contained mixing units shall be capable of providing a continuous flow of properly blended
micro-surfacing material such that the transverse construction joints occur only at the end of the run as pre-determined
by the Engineer. The construction joints and overlapping of previous work shall be in accordance with the directives
on the plan and/or as directed by the Engineer.

(u) The emulsion pump shall be a heated positive displacement type which is capable of providing a continuous and
uniform heat at the optimum and proper temperature range.

(v) The mixing unit shall be provided with a series of separate metering controls for each material component of the
mixture to ensure that the final blend of the collective micro-surfacing material has been properly proportioned and
blended in accordance with the approved mix design criteria. The means by which each material is metered and/or
calibrated shall be of such a nature that they are easily read, are in good condition, and are of a type and style that is
acceptable to the Engineer. Calibration documentation, indicating that each device has been independently and
officially validated within the year preceding the application, shall be delivered to the Engineer upon request.

(w) The micro-surfacing mixture shall be uniformly spread by means of pre-approved units. Typically these units shall
consist of a mechanical type spreader box attached to the mixer, which is equipped with paddles designed to both
agitate the materials while dispersing the material throughout the box. A front and rear seal shall be provided to
prevent any spillage of material, and the rear seal shall also act as a final strike-off and it shall be adjustable. The
spreader box and rear strike-off shall be so designed and operated that a uniform consistency is achieved to produce an
even flow and to produce a consistently uniform mat that is free from any blemishes. The spreader box shall have a
suitable means to provide for a ‘side-shift’ such that the box can be adjusted to accommodate for the variations in
pavement width and for longitudinal alignment.

(x) Longitudinal joints shall be straight and shall be overlapped in accordance with the
directives on the plan(s) and when completed, shall form a neat, uniform, and water-tight seal. Half-passes and odd
width passes shall be used only in minimum amounts, and only by approval of the Engineer.
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Method of Construction (Continued)

(y) All excess residual material of any type, plates, shields, tools, signs, machinery, vehicles

and/or any other impediment and/or device used during the micro-surfacing operations for that given portion of
roadway under previously constructed, shall be removed from the (incremental) project zone before the roadway is
open to traffic. The Engineer’s decision shall take precedence in these matters.

(z) The Contractor shall permit the Engineer to have samples taken at any time during these

operations, and for any component used in the production of the micro-surfacing material, including the final mixture
of the micro-surfacing material itself. Subsequent testing of these samples shall be conducted by a laboratory
approved and/or selected by the Engineer. In the event the material(s) being tested fail the test(s) for compliance of the
specifications contained in this section then the Contractor shall bear the expense of these tests and shall be
responsible for replacing and/or repairing, to the satisfaction of the Engineer, any portion of the micro-surfacing
associated with the failed component of the test(s).

Method of Measurement

(aa) Measurements for payment under Item 3 and Item 3.1 shall be taken by the square yard for a two-course
application of micro-surface material complete in place.

(ab) Measurements for payment under Item 4 shall be taken by the square yard for the actual area leveled complete
in place, regardless of the number of passes that may be required to achieve an acceptable base gradient using micro-
surface material, and such work shall be applied to the limits as pre-approved by the Engineer and to the
heights/elevations as he deems appropriate to achieve final roadway serviceability.

Basis of Payment

* The Contractor may elect NOT to bid the cost of micro-surfacing fuels separately, but to do so he must
insert the term N/A (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-MS on [Item Sheet 3. This is a
mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s)
separately and has instead elected to factor the supply, delivery & installation fuel costs into the bid price of
Items 3, 3.1 & 4.

(ac) Under Item 3 and Item 3.1 the Contractor will be paid the contract unit price per square yard for a two-course
application of micro-surface material, complete in place, which unit price shall include full compensation for all labor
and materials, and for all tools and equipment, including cleaning of roadways, providing and establishing all traffic
control elements, establishing/re-establishing detouring, notifications, tack coat, and all other incidentals that are
necessary to complete the work under this item in accordance with the plans, as directed by the Engineer, and as
specified herein.

(ad) Under Item 4 the Contractor will be paid the contract unit price per square yard for the multiple pass
application of micro-surface material used to level roadways, complete in place, which unit price shall include full
compensation for all labor and materials, and for all tools and equipment, including cleaning of roadways, providing
and establishing all traffic control elements, establishing/re-establishing detouring, notifications, and all other
incidentals that are necessary to complete the work under this item in accordance with the plans, as directed by the
Engineer, and as specified herein.
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SECTION 4
Item 5- MATERIALS TESTING

Description

(@) The Contractor shall include in his bid an allowance of one thousand dollars ($1,000.00) for tests conducted in
the field and/or in the pre-approved laboratory as required by the Engineer for the quality control of materials.

(@) The City will reimburse the Contractor for the full amount of the material testing
services provided such tests are successful and have been pre-approved and/or ordered by the Engineer. The
Contractor is required to submit to the City Engineer copies of evidence of payment.

(c) The Contractor shall transport the materials to be tested when requested to do so by the Engineer. Transportation
shall take place on a timely basis and in a responsible manner to the satisfaction of the Engineer.

Basis of Payment

(d) Under Item 5 the Contractor will be paid the full invoice amount for approved and/or authorized material testing
services conducted by an independent and qualified laboratory. Under no circumstances will the City of Newton pay
for any testing procedures which excessively exceed the accepted industry standards.
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SECTIONS

Item 6 - MISCELLANEOUS WORK ALLOWANCE
(ENGINEERS DISCRETIONARY FUND)

Description

(a) The intent of this section is not for work or materials typically incidental to other work items performed and/or
rendered under this contract, or is for work and/or materials which are otherwise called for under these specifications,
and/or for work which is indicated on the plans, but for work and materials which are unique in nature and rendered as
a direct request of the Engineer. These items of work shall be completed only when and as directed by the Engineer.
The Contractor may not proceed with any work under this section without the written notice of the Engineer to
complete the work under the “Miscellaneous Work Allowance”.

(b) The sum to be allowed for the work of this Item 6 shall be two thousand dollars ($2,000.00).

(c) All work under this item shall be paid for by one or more or a combination of the following methods at the City’s
discretion:

1. Unit prices previously bid
2. Anagreed lump sum
3. The actual cost of:
a. labor, including foreman;
b. materials entering permanently into the work;
c. the ownership or rental cost of construction plant and equipment during the time of use on the
extra work;
power and consumable supplies for the operation of power equipment;
. insurance;
f. social security and old age, and unemployment benefits.

(d) To the cost under paragraph (c) there shall be added a fixed fee to be agreed upon, but not to exceed fifteen per
cent (15%) of the actual cost of the work. The fee shall be compensation to cover the cost of supervision, overhead,
bond, profit and any other general expense.

(e) The City shall retain a cash credit in full or in part, in the event that the final cost of materials and/or equipment is
lower than the original cash allowance provided.

(f) To the estimated cost or actual cost under paragraph (c) for work performed by subcontractors, there shall be
added a fixed fee of ten per cent (10%) as compensation to cover the subcontractor’s cost of supervision, overhead,
profit and any other subcontract general expense, plus ten per cent (10%) as compensation to cover the General
Contractor’s cost of supervision, overhead, profit, bond, and any other general expenses.

Basis of Payment

(g) Payment for work completed under Item 6 shall be as specified above, in full or in part, as pre-approved by the
Engineer.
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SECTION 6

Item 7 — ALLOWANCE FOR PAYMENT OF POLICE OFFICERS

Description

Description

(@) The Contractor shall include in his bid an allowance of five thousand dollars ($5,000.00) for payment of Police
traffic officers. This allowance will be used as a basis for comparison of bids only.

(b) The City of Newton will reimburse the charges for services directly to the police department. The Contractor
shall not be responsible for the charges for Police services.

(c) Article 1 of the Special Conditions of the Contract shall apply.

(d) Under this item the Contractor shall be responsible for ordering, and for canceling details on a day to day basis. In
the event the Contractor has ordered police details, and does not give the police department ample advance notice that
work has been cancelled for that day due to inclement weather or for any other reason, then the Contractor shall bear
the expense of that billed detail.

(e) The Contractor shall completely familiarize himself with the current policies regarding and/or regulating police
details. In the event police detail requests cannot be completely filled to cover the Contractor's scheduled work for any
particular day then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible
for any loss of time, or for any other financial loss. The City of Newton will however grant an extension of time to the
original contract term for each day lost due to insufficient police staffing.

Basis of Payment
(f) Under Item 16 the Contractor shall collect and submit all unpaid invoices to the Engineer. The City of Newton
shall then reimburse the full invoice amount for City of Newton Police Department charges and/or, when applicable,

for Massachusetts State Police charges, as full reimbursement under the allowance for payment of Police officers.

(9) The original invoice issued by the billing authority must be collected and submitted to the Engineer under this item
and shall be considered incidental to the project.

(h) Scheduling and coordination of Police Officers will be considered incidental to the project.

END OF SECTION

Bidders are responsible for downloading the specifications from the City’s web site at
www.newtonma.gov/bids.
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